

COUNTY OF LEXINGTON

Procurement Services
212 South Lake Drive, Suite 503
Lexington, SC 29072
(803)785-8319 Fax (803)785-2240

AMENDMENT OF PROPOSAL

AMENDMENT NO. ONE ISSUE DATE: DECEMBER 9, 2014

SOLICITATION NO. B15025-12/18/14S DATED: NOVEMBER 20, 2014

PROJECT: 2015 ASPHALT MAINTENANCE PROGRAM

ADDENDUM SECTIONS:

ATTACHED PRE-BID SIGN-IN SHEET.

PRE-BID MEETING ATTENDEES:

Angela Seymour – Lex. Co. Procurement Officer
Joey Derby – Lex. Co. County Engineer
Michael Spires - Lex. Co. "C" Fund Manager
Brent Hyatt - Lex. Co. Engineering Associate
Contractors: See attached Sign-In Sheet Pages

PRE-BID MEETING MINUTES:

- Angela Seymour reviewed the following:
 - Bidder's schedule.
 - The Bid bond is due at time of bid opening.
 - Contractor must have payment & performance bonds in place prior to receiving purchase order.
 - Any bidders contacting anyone other than Angela Seymour in writing will be disqualified.
 - Please fill out and return "No Bid Response" form if you choose not to bid.

- Joey Derby introduced Lex. Co. personnel and addressed the bidder's schedule and checklist:
 - Addendum 1 will be released in coming days providing minutes for this meeting and additional quantities.
 - Total contract time is 180 consecutive calendar days.
 - Liquidated damages for this project are \$200 for each consecutive calendar day.
 - Anticipated NTP is February 2, 2015, and expected completion date is August 1, 2015.
 - General Conditions have been updated to add items 41 (Time for Completion and Liquidated Damages) and 42 (Final Walk Thru Inspection). These items define the contractual obligation to completion dates and liquidated damages.
 - Item 39 in General Conditions discusses payment procedures. A draft of each monthly invoice shall be submitted to the project manager for concurrence prior to submittal of the AIA document. Invoices shall be submitted promptly after the end of each month, dated for the last day of the month. County has 30 days from receipt of a correctly completed invoice to remit payment.

- The DBE Goal for this project is 10%. The successful bidder must demonstrate their attempt to meet this goal and provide verification if the goal cannot be met. The successful bidder must also provide the names of all MBE/WBE's used on the project along with the associated dollar amount.
 - Bidder must acknowledge all items listed on checklist have been submitted with bid to be considered a responsive bidder.
- Joey Derby reviewed the scope of work:
 - Patch, resurface, and stripe various roads in Lexington County in accordance with the specifications provided. Other work shall include curb removal/replacement and microsurfacing. Location maps and quantity sheets are provided in the bid document.
 - Also included in the project is the paving of existing RAP roads. Lexington County will be responsible for shoulder and drainage improvements on these roads.
 - Contingent items shall not be used without prior approval of the engineer. The contingent line striping quantities are provided for any unplanned striping needs throughout the duration of the project. *The only mechanism for Lexington County to address striping needs on existing county roads is through contracted projects.*
 - All work will be warranted for 2 years from the time of completion of the project against any failures or defects caused by the materials or workmanship.
- Joey Derby invited questions and comments from the Contractors about microsurfacing.
 - There were no comments or questions presented by the Contractors about microsurfacing.
- Joey Derby reviewed the project notes:
 - The Contractor's representative shall remain in consistent contact with the project manager as to the schedule and progress of work.
 - The Contractor will be responsible for utility coordination for the duration of the construction project. Any utility costs will be the responsibility of Lexington County.
 - Quality Assurance testing shall be conducted on an as-needed basis and at the discretion of the Engineer following the procedures defined in the SCDOT Standard Specifications.
 - Contractor shall be responsible for all Quality Control (QC) testing. All costs associated with testing shall be the responsibility of the Contractor and considered incidental to the cost of the project. It is expected that asphalt will be subjected to these requirements.
 - For the purpose of this contract, Lexington County will be the Owner, Engineer, and Inspector. Brent Hyatt (Lex. Co.) will be the project manager.
 - Note 2 on pg. 28: "In addition to the Time for Completion and Liquidated Damages requirements stated in the General Conditions, the Contractor shall schedule work in a manner that allows the work to be completed in a reasonable time frame. It shall be the Contractor's intent to mobilize to a location (subdivision) and remain there until the work is complete." 150 days are given for completion of this project which is longer than previous patching contracts. Do not enter a subdivision with 1-2 weeks worth of work and work 1 day on, 1 day off, etc. LC expects when the Contractor mobilizes to an area, the Contractor will remain until that work is performed.
- Joey Derby asked for additional questions:
 - Q. Will Lexington County be responsible for drainage and shoulder work for roads where asphalt is placed on existing RAP?
 - A. Lexington County will be responsible for all drainage and shoulder improvements on RAP roads that will be paved in this project.

- Q. Will the Contractor be responsible for placing temporary striping on roads where thermo striping is to be placed after asphalt has cured?
- A. No. Lexington County does not anticipate the need for temporary striping being used where thermo striping is scheduled.

- Meeting was adjourned.

QUESTIONS:

No additional questions were submitted.

BID DOCUMENTS:

- 1) (REMOVE) pages 23 of BID FORMS. (REPLACE) with revised page 23 of BID FORMS enclosed herein. Changes to quantities to include 1000 LF contingent fast dry solid lines, and thermoplastic striping on Camping Creek Rd and Camping Creek Ct.
- 2) (REMOVE) page 46 of BID DOCUMENT. (REPLACE) with revised page 46 of BID DOCUMENT enclosed herein. Changes to quantities to include 1000 LF contingent fast dry solid lines, and thermoplastic striping on Camping Creek Rd and Camping Creek Ct.

CLARIFICATIONS:

- 1) The Prime Contractor will coordinate the placement of thermoplastic/fast dry paint based on the schedule of completed roadway repairs on this contract as well as work performed under other contracts. Lexington County requests a minimum 24 hour notice prior to any striping work performed.

THE BID OPENING REMAINS ON DECEMBER 18, 2014 AT 3:00 PM E.S.T.

<u>Name</u>	<u>Company</u>	<u>e-mail</u>	<u>Phone</u>
Karen Jackson	C.B. Jackson	KJACKSON@CBJACKSON.COM	752-6070

MIKE EPTING	SLOAN CONST	EPTINGM@SLOANCC.NET	376-1240
-------------	-------------	---------------------	----------

Charlie Meetze	Lane Construction	CTMeetze@Laneconstruction.com	791-1295
----------------	-------------------	-------------------------------	----------

NANCY HILLIARD		nhilliard@richlandpeary.com	726-6160
----------------	--	-----------------------------	----------

James Huggins	Coogler	513-8252 james@cooglerconstruction.com	
Monica French	Coogler	monica@cooglerconstruction.com	

Scott Saario	Turner Asphalt	704-389-0674 919-903-7520	
SSaario@TurnerAsphalt.com		919-903-7520	

cc Reade@TurnerAsphalt.com ↓

**BID FORM FOR:
2015 Asphalt Maintenance Project**

Task 2 - Line Striping Quantities

Pay Item	Item No.	Quantity	Unit	Description	Unit Price	Total
9	625.1	100	LF	Contingent 24" White Fast Dry Stop Bar		
10	625.2	1000	LF	Contingent 4" Yellow Fast Dry Solid Line		
11	627.1	483	LF	24" White Thermoplastic Stop Bar		
12	627.2	33345	LF	4" White Solid Line Thermoplastic Pavement Marking		
13	627.3	96110	LF	4" Yellow Solid Line Thermoplastic Pavement Marking		
14	627.4	100	LF	Contingent 4" White Thermoplastic Dashed Line		
15	627.5	100	LF	Contingent 4" Yellow Thermoplastic Dashed Line		
16	630	780	EA	Raised Pavement Marker		

Task 2 Total Bid = \$ _____

In Words: _____

COMPANY: _____ AUTHORIZED SIGNATURE: _____

The attached Certificate of Familiarity must be returned with bid.

SUMMARY OF QUANTITIES (THERMO LIST)															
ROAD NAME	LOCATION	FROM	TO	Length		Width		627.1		627.2		627.3		630	631
				LF		LF		LF		LF		LF			
Happy Town Rd	Swansea	I W Hutto Rd	Cassidy Rd	5800	20	30		30		11,600		75			
Happy Town Rd	Swansea	Fallow Rd	Jasper Sutton Rd	3400	20	15		15		6,800		45			
Kyzer Rd	Red Bank	Nazareth Rd	Cornerstone Ln	2640	28	38		38		5,280		92			
Fort St	Lexington	S Lake Dr (SC 6)	E. Main St. (US 1)	1140	24	34		34	45	2,350					
Cool Water Ct	Leesville	Ridge Rd	End	800	16	10		10	100	280		15			
Holly Tree St	Lexington	Emanuel Church Rd	End	1100	18	12		12	100	100		20			
Biloxi Sq	West Columbia	John Hardee Exp	Lee St	1120	35	50		50							
Quartermaster St	West Columbia	Biloxi Sq	Miami St	1855	35	16		16							
Base St	West Columbia	Lexington Dr	Biloxi Sq	760	24	65		65							
Carolina St	West Columbia	Lee St	Wisconsin St	100	24	14		14							
Lee St	West Columbia	Biloxi Sq	Miami St	550	35	16		16							
Miami St	West Columbia	Quartermaster St	Carolina St	650	24	20		20							
Greenbriar Dr	Irmo	Irmo Dr	End	1350	18	12		12	2,700	2,700		29			
John Kinards Cir	Chapin	Long Pine Rd	End	1780	18	25		25	3,400	3,600		45			
Old Two Notch Rd	Gilbert	Two Notch Rd	Dirt	875	20	15		15		1,800		12			
Beckman Rd	Lexington	Old Orangeburg Rd	Edmund Hwy	12189	20	40		40		24,400		160			
Irvin Jumper Rd	Gaston	Gaston St	Mack St	11200	22	26		26	22,400	22,400		150			
Sturkie Ln	Gaston	Irvin Jumper St	End	4925	22	15		15		10,000		62			
Camping Creek Rd	Chapin	RB Baker Rd	End	4640	18	30		30	4,600	4,800		75			
Total Quantities				56,874		483		483	33,345	96,110		780			0

* See Engineer for Striping Plan

Offerors must acknowledge receipt of this amendment by one of the following methods: (a) By signing and returning one copy of this amendment with your bid; (b) By acknowledging receipt of this amendment on each copy of the bid submitted; or separate letter which includes a reference to the solicitation and amendment numbers. Failure of your acknowledgment to be received at the Purchasing Office prior to the hour and date of the opening may result in rejection of your offer. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter, provided such letter makes reference to the solicitation and this amendment and is received prior to the opening hour and date specified.

Angela M. Seymour
Procurement Officer

CONTRACTOR: _____

NAME & TITLE OF AUTHORIZED REPRESENTATIVE _____

AUTHORIZED SIGNATURE

Jeffrey A. Hyde
Procurement Manager