
COUNTY OF LEXINGTON   

Procurement Services  

212 South Lake Drive, Suite 503, 5th Floor 

Lexington, South Carolina 29072-3493 

 
Phone (803) 785-8166 

Fax (803) 785-2240 

 

 

 

THIS IS A STATEMENT OF INTENT TO AWARD A CONTRACT AND BECOMES THE 

OFFICIAL STATEMENT OF AWARD CONTINGENT UPON COUNTY COUNCIL 

APPROVAL UNLESS OTHERWISE RESCINDED. 

 

REFERENCE SOLICITATION NUMBER:  2017-IFB-70 

 

PROCUREMENT: Runway 18-36 Improvements Project 

 Lexington County Airport at Pelion 

 

ISSUE DATE:      May 16, 2017 

 

CLOSING DATE:     June 8, 2017 

 

 

AWARD IS MADE TO THE FOLLOWING: 

 

Summer Concrete Contracting, Inc. 

Group S2 (Bid Alternate No. 2) 

$3,515,519.53 

 

 

An actual bidder who is aggrieved in connection with the intended award or award of a contract 

shall protest to the Procurement Manager in writing within ten (10) calendar days of the date of 

Intent to Award notice.  Protest letter shall state the issues of the protest, specifically listing 

where the County failed in determining the potential award. 

 

 

Angela M. Seymour 

Procurement Officer 

 

Posted:  August 11, 2017 

 

 

 

THIS IS NOT AN ORDER 

 

DO NOT SHIP PRIOR TO RECEIPT OF PURCHASE ORDER. 

 



Sloan Construction Co C. R. Jackson, Inc.

Summers Concrete 

Contracting Inc.

Group S1: Bid Alternate No. 1 (Vendors may submit on Bid 

Alternate #1, Bid Alternate #2 or both alternates) $2,731,552.90 $2,994,675.00 No Bid

S1.1 Mobilization (Bid Alternate No. 1)       

Unit Price $706,780.00 $299,000.00 $0.00

Item Total Price $706,780.00 $299,000.00 $0.00

Description 01000 01000 01000

Quantity 1 1 1

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.2 Remove Asphalt Pavement by Milling

Unit Price $1.35 $3.00 $0.00

Item Total Price $44,145.00 $98,100.00 $0.00

Description S-140A S-140A S-140A

Quantity 32700 32700 32700

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.3 Remove 2 Way 4 Inch Electrical Duct

Unit Price $150.00 $28.00 $0.00

Item Total Price $7,500.00 $1,400.00 $0.00

Description S-140B S-140B S-140B

Quantity 50 50 50

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.4 Remove Concrete Cable Marker

Unit Price $75.00 $400.00 $0.00

Item Total Price $150.00 $800.00 $0.00

Description S-140C S-140C S-140C

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017



Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.5 Remove 12" RCP

Unit Price $19.95 $10.00 $0.00

Item Total Price $3,830.40 $1,920.00 $0.00

Description S-140D S-140D S-140D

Quantity 192 192 192

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.6 Remove Headwall

Unit Price $870.00 $1,000.00 $0.00

Item Total Price $1,740.00 $2,000.00 $0.00

Description S-140E S-140E S-140E

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.7 Remove Pavement Markings

Unit Price $1.00 $1.10 $0.00

Item Total Price $3,300.00 $3,630.00 $0.00

Description S-190 S-190 S-190

Quantity 3300 3300 3300

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.8 Unclassified Excavation

Unit Price $2.65 $9.45 $0.00

Item Total Price $90,365.00 $322,245.00 $0.00

Description P-152A P-152A P-152A

Quantity 34100 34100 34100

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1



S1.9 Unclassified Excavation - Waste

Unit Price $2.25 $3.75 $0.00

Item Total Price $29,520.00 $49,200.00 $0.00

Description P-152B P-152B P-152B

Quantity 13120 13120 13120

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.10 Subgrade Preparation

Unit Price $2.80 $1.00 $0.00

Item Total Price $107,240.00 $38,300.00 $0.00

Description P-152C P-152C P-152C

Quantity 38300 38300 38300

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.11 Macadam Base Course

Unit Price $59.55 $81.25 $0.00

Item Total Price $434,715.00 $593,125.00 $0.00

Description SC-305 SC-305 SC-305

Quantity 7300 7300 7300

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.12 Bituminous Prime Coat

Unit Price $4.00 $4.00 $0.00

Item Total Price $42,400.00 $42,400.00 $0.00

Description SC-401A SC-401A SC-401A

Quantity 10600 10600 10600

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.13 Bituminous Tack Coat

Unit Price $2.40 $2.50 $0.00



Item Total Price $15,840.00 $16,500.00 $0.00

Description SC-401B SC-401B SC-401B

Quantity 6600 6600 6600

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.14 SCDOT Hot Mix Asphalt Surface Course Type CM

Unit Price $83.75 $110.00 $0.00

Item Total Price $829,125.00 $1,089,000.00 $0.00

Description SC-403 SC-403 SC-403

Quantity 9900 9900 9900

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.15 Initial Pavement Markings

Unit Price $0.50 $0.55 $0.00

Item Total Price $17,000.00 $18,700.00 $0.00

Description P-620A P-620A P-620A

Quantity 34000 34000 34000

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.16 Permanent Reflective Pavement Markings

Unit Price $0.85 $0.95 $0.00

Item Total Price $28,900.00 $32,300.00 $0.00

Description P-620B P-620B P-620B

Quantity 34000 34000 34000

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.17 Class A Rip Rap

Unit Price $97.00 $75.00 $0.00

Item Total Price $37,830.00 $29,250.00 $0.00

Description D-753 D-753 D-753



Quantity 390 390 390

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.18 Temporary Inlet Protection

Unit Price $1,250.00 $1,500.00 $0.00

Item Total Price $2,500.00 $3,000.00 $0.00

Description E-891 E-891 E-891

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.19 Temporary Still Fence

Unit Price $2.10 $2.50 $0.00

Item Total Price $11,970.00 $14,250.00 $0.00

Description E-893-A E-893-A E-893-A

Quantity 5700 5700 5700

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.20 Temporary High Hazard Silt Fence

Unit Price $32.00 $40.00 $0.00

Item Total Price $1,280.00 $1,600.00 $0.00

Description E-893B E-893B E-893B

Quantity 40 40 40

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.21 Class A Temporary Erosion Control Matting

Unit Price $1.35 $1.50 $0.00

Item Total Price $14,175.00 $15,750.00 $0.00

Description E-895 E-895 E-895

Quantity 10500 10500 10500

Estimated Service Start Dates 7/1/2017



Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.22 Temporary Sediment Trap

Unit Price $2,295.00 $3,000.00 $0.00

Item Total Price $13,770.00 $18,000.00 $0.00

Description Plans Plans Plans

Quantity 6 6 6

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.23 Temporary Diversion Berm

Unit Price $2.80 $10.00 $0.00

Item Total Price $4,900.00 $17,500.00 $0.00

Description Plans Plans Plans

Quantity 1750 1750 1750

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.24 Grassing and Mulching

Unit Price $1,435.00 $1,600.00 $0.00

Item Total Price $48,790.00 $54,400.00 $0.00

Description T-901 T-901 T-901

Quantity 34 34 34

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.25 Onsite Topsoil

Unit Price $2.35 $6.00 $0.00

Item Total Price $40,890.00 $104,400.00 $0.00

Description T-905 T-905 T-905

Quantity 17400 17400 17400

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1



S1.26 Counterpoise Trench in Earth

Unit Price $1.00 $1.00 $0.00

Item Total Price $10,275.00 $10,275.00 $0.00

Description L108A L108A L108A

Quantity 10275 10275 10275

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.27 Cable Trench In Earth

Unit Price $1.00 $1.00 $0.00

Item Total Price $11,100.00 $11,100.00 $0.00

Description L108B L108B L108B

Quantity 11100 11100 11100

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.28 No. 8 AWG, 5kV L-824C Cable, Installed in Trench, Duct 

Bank or Conduit

Unit Price $1.95 $1.00 $0.00

Item Total Price $30,907.50 $15,850.00 $0.00

Description L108C L108C L108C

Quantity 15850 15850 15850

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.29 No. 6 Bare Counterpoise Wire, Installed in Trench or 

with Duct Bank or Conduit,

Unit Price $1.20 $1.10 $0.00

Item Total Price $13,680.00 $12,540.00 $0.00

Description

L108D

Including Ground Rods and 

Ground Connectors

L108D

Including Ground Rods and 

Ground Connectors

L108D

Including Ground Rods and 

Ground Connectors

Quantity 11400 11400 11400



Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.30 New L-861 Quartz Medium Intensity Runway Edge Light 

Installed on New Stake in Earth Shoulder

Unit Price $920.00 $670.00 $0.00

Item Total Price $920.00 $670.00 $0.00

Description

L-125A

Installed Complete

L-125A

Installed Complete

L-125A

Installed Complete

Quantity 1 1 1

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.31 Relocated L-861 Quartz Medium Intensity Runway Edge 

Light Installed on New Stake in Earth Shoulder

Unit Price $750.00 $480.00 $0.00

Item Total Price $24,000.00 $15,360.00 $0.00

Description

L125B

Installed Complete

L125B

Installed Complete

L125B

Installed Complete

Quantity 32 32 32

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.32 Relocated L-861 Medium Intensity Runway Edge Light 

Installed on New L-867B Base in Earth Shoulder

Unit Price $1,500.00 $660.00 $0.00

Item Total Price $12,000.00 $5,280.00 $0.00

Description

L125C

Installed Complete

L125C

Installed Complete

L125C

Installed Complete

Quantity 8 8 8

Estimated Service Start Dates 7/1/2017



Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.33 Relocated L-861SE Medium Intensity Runway Threshold 

Light Installed on New Stake in Earth Shoulder

Unit Price $750.00 $490.00 $0.00

Item Total Price $9,000.00 $5,880.00 $0.00

Description

L125D

Installed Complete

L125D

Installed Complete

L125D

Installed Complete

Quantity 12 12 12

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.34 Relocated L-861SE Medium Intensity Runway Threshold 

Light Installed on New-L-867B Base in Earth

Unit Price $750.00 $670.00 $0.00

Item Total Price $3,000.00 $2,680.00 $0.00

Description

L125E

Shoulder - Installed 

Complete

L125E

Shoulder - Installed 

Complete

L125E

Shoulder - Installed 

Complete

Quantity 4 4 4

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.35 Relocated L-861T(L) , LED Medium Intensity Taxiway 

Edge Light Installed on New Stake in Earth

Unit Price $750.00 $390.00 $0.00

Item Total Price $29,250.00 $15,210.00 $0.00

Description

L125F

Shoulder, Installed 

Complete

L125F

Shoulder, Installed 

Complete

L125F

Shoulder, Installed 

Complete



Quantity 39 39 39

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.36 Relocated L-861T(L) LED Medium Intensity Taxiway Edge 

Light Installed on New L-867B Base in Earth

Unit Price $1,200.00 $670.00 $0.00

Item Total Price $2,400.00 $1,340.00 $0.00

Description

L125G

Shoulder, Installed 

Complete

L125G

Shoulder, Installed 

Complete

L125G

Shoulder, Installed 

Complete

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.37 New L-858 Sign, Size 2, Style 2, 5-6 Characters, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $5,432.50 $4,200.00 $0.00

Item Total Price $10,865.00 $8,400.00 $0.00

Description L125H L125H L125H

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.38 Relocated L-858 Sign, Size 2, Style 2, 1 Module, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $3,500.00 $2,000.00 $0.00

Item Total Price $14,000.00 $8,000.00 $0.00

Description L125I L125I L125I

Quantity 4 4 4

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017



Comment (Optional) No Bid Alternate No. 1

S1.39 Relocated L-858 Signs, Size 2, Style 2, 2 Modules, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $3,500.00 $2,500.00 $0.00

Item Total Price $7,000.00 $5,000.00 $0.00

Description L125J L125J L125J

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.40 Relocated L-858 Sign, Size 2, Style 2, 3 Modules, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $4,500.00 $2,800.00 $0.00

Item Total Price $9,000.00 $5,600.00 $0.00

Description L125K L125K L125K

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.41 New Isolation Transformer and Lamps for Existing Sign, 

Not Relocated, to be reconnected

Unit Price $750.00 $1,050.00 $0.00

Item Total Price $1,500.00 $2,100.00 $0.00

Description

L125L

Installed Complete

L125L

Installed Complete

L125L

Installed Complete

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.42 Remove Stake or Base Mounted Medium Intensity 

Taxiway Edge Light in Earth Shoulder, Complete

Unit Price $300.00 $140.00 $0.00

Item Total Price $1,800.00 $840.00 $0.00



Description L125M L125M L125M

Quantity 6 6 6

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.43 Remove Airfield Guidance Sign Complete, Including 

Concrete Pad

Unit Price $1,100.00 $890.00 $0.00

Item Total Price $2,200.00 $1,780.00 $0.00

Description L125N L125N L125N

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

Group S2: Bid Alternate No. 2 (Vendors may submit on Bid 

Alternate #1, Bid Alternate #2 or both alternates) No Bid No Bid $3,515,519.53

S2.1 Mobilization (Bid Alternate No. 2)

Unit Price $0.00 $0.00 $335,240.09

Item Total Price $0.00 $0.00 $335,240.09

Description 01000 01000 01000

Quantity 1 1 1

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.2 Remove Asphalt Pavement by Milling

Unit Price $0.00 $0.00 $3.51

Item Total Price $0.00 $0.00 $114,777.00

Description S-140A S-140A S-140A

Quantity 32700 32700 32700

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.3 Remove 2 Way 4 Inch Electrical Duct

Unit Price $0.00 $0.00 $18.18



Item Total Price $0.00 $0.00 $909.00

Description S-140B S-140B S-140B

Quantity 50 50 50

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.4 Remove Concrete Cable Marker

Unit Price $0.00 $0.00 $559.43

Item Total Price $0.00 $0.00 $1,118.86

Description S-140C S-140C S-140C

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.5 Remove 12" RCP

Unit Price $0.00 $0.00 $21.23

Item Total Price $0.00 $0.00 $4,076.16

Description S-140D S-140D S-140D

Quantity 192 192 192

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.6 Remove Headwall

Unit Price $0.00 $0.00 $425.25

Item Total Price $0.00 $0.00 $850.50

Description S-140E S-140E S-140E

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.7 Remove Pavement Markings

Unit Price $0.00 $0.00 $1.58

Item Total Price $0.00 $0.00 $5,214.00

Description S-190 S-190 S-190



Quantity 3300 3300 3300

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.8 Unclassified Excavation

Unit Price $0.00 $0.00 $12.75

Item Total Price $0.00 $0.00 $402,900.00

Description P-152A P-152A P-152A

Quantity 31600 31600 31600

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.9 Unclassified Excavation - Waste

Unit Price $0.00 $0.00 $4.24

Item Total Price $0.00 $0.00 $66,228.80

Description P-152B P-152B P-152B

Quantity 15620 15620 15620

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.10 Subgrade Preparation

Unit Price $0.00 $0.00 $1.05

Item Total Price $0.00 $0.00 $40,215.00

Description P-152C P-152C P-152C

Quantity 38300 38300 38300

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.11 Cement Modified Subbase (6" Thick)

Unit Price $0.00 $0.00 $6.36

Item Total Price $0.00 $0.00 $248,676.00

Description SC-301A SC-301A SC-301A

Quantity 39100 39100 39100

Estimated Service Start Dates 7/1/2017



Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.12 Portland Cement

Unit Price $0.00 $0.00 $160.65

Item Total Price $0.00 $0.00 $99,603.00

Description SC-301B SC-301B SC-301B

Quantity 620 620 620

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.13 6-Inch Thick Portland Cement Concrete Pavement

Unit Price $0.00 $0.00 $44.74

Item Total Price $0.00 $0.00 $1,713,542.00

Description SC-501 SC-501 SC-501

Quantity 38300 38300 38300

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.14 Permanent Reflective Pavement Markings

Unit Price $0.00 $0.00 $1.37

Item Total Price $0.00 $0.00 $46,580.00

Description P-620B P-620B P-620B

Quantity 34000 34000 34000

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.15 Permanent Non-Reflective (Black) Pavement Markings

Unit Price $0.00 $0.00 $1.05

Item Total Price $0.00 $0.00 $6,195.00

Description P-620C P-620C P-620C

Quantity 5900 5900 5900

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017



Comment (Optional) No Bid NO BID

S2.16 Class A Rip Rap

Unit Price $0.00 $0.00 $63.70

Item Total Price $0.00 $0.00 $24,843.00

Description D-753 D-753 D-753

Quantity 390 390 390

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.17 Temporary Inlet Protection

Unit Price $0.00 $0.00 $636.99

Item Total Price $0.00 $0.00 $1,273.98

Description E-891 E-891 E-891

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.18 Temporary Silt Fence

Unit Price $0.00 $0.00 $2.90

Item Total Price $0.00 $0.00 $16,530.00

Description E-893A E-893A E-893A

Quantity 5700 5700 5700

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.19 Temporary High Hazard Silt Fence

Unit Price $0.00 $0.00 $84.93

Item Total Price $0.00 $0.00 $3,397.20

Description E-893B E-893B E-893B

Quantity 40 40 40

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.20 Class A Temporary Erosion Control Matting



Unit Price $0.00 $0.00 $1.56

Item Total Price $0.00 $0.00 $16,380.00

Description E-895 E-895 E-895

Quantity 10500 10500 10500

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.21 Temporary Sediment Trap

Unit Price $0.00 $0.00 $2,654.40

Item Total Price $0.00 $0.00 $15,926.40

Description Plans Plans Plans

Quantity 6 6 6

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.22 Temporary Diversion Berm

Unit Price $0.00 $0.00 $15.93

Item Total Price $0.00 $0.00 $27,877.50

Description Plans Plans Plans

Quantity 1750 1750 1750

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.23 Grassing and Mulching

Unit Price $0.00 $0.00 $1,506.75

Item Total Price $0.00 $0.00 $51,229.50

Description T-901 T-901 T-901

Quantity 34 34 34

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.24 Onsite Topsoil

Unit Price $0.00 $0.00 $8.54

Item Total Price $0.00 $0.00 $148,596.00



Description T-905 T-905 T-905

Quantity 17400 17400 17400

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.25 Composite Trench in Earth

Unit Price $0.00 $0.00 $0.97

Item Total Price $0.00 $0.00 $9,966.75

Description L-108A L-108A L-108A

Quantity 10275 10275 10275

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.26 Cable Trench in Earth

Unit Price $0.00 $0.00 $0.97

Item Total Price $0.00 $0.00 $10,767.00

Description L108B L108B L108B

Quantity 11100 11100 11100

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.27 No. 8 AWG, 5kV L-824C Cable, Installed in Trench, Duct 

Bank or Conduit

Unit Price $0.00 $0.00 $0.97

Item Total Price $0.00 $0.00 $15,374.50

Description L108C L108C L108C

Quantity 15850 15850 15850

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.28 No. 6 Bare Counterpoise Wire, Installed in Trench or 

with Duct Bank or Conduit

Unit Price $0.00 $0.00 $1.07

Item Total Price $0.00 $0.00 $12,198.00



Description

L108D

Including Ground Rods and 

Connectors

L108D

Including Ground Rods and 

Connectors

L108D

Including Ground Rods and 

Connectors

Quantity 11400 11400 11400

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.29 New L-861 Quartz Medium Intensity Runway Edge Light 

Installed on New Stake in Earth Shoulder

Unit Price $0.00 $0.00 $642.60

Item Total Price $0.00 $0.00 $642.60

Description

L125A

Installed Complete

L125A

Installed Complete

L125A

Installed Complete

Quantity 1 1 1

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.30 Relocated L-861, Quartz Medium Intensity Runway Edge 

Light Installed on New Stake in Earth

Unit Price $0.00 $0.00 $460.53

Item Total Price $0.00 $0.00 $14,736.96

Description

L125B

Shoulder, Installed 

Complete

L125B

Shoulder, Installed 

Complete

L125B

Shoulder, Installed 

Complete

Quantity 32 32 32

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.31 Relocated L-861 Medium Intensity Runway Edge Light 

Installed on New L-867B Base in Earth Shoulder

Unit Price $0.00 $0.00 $631.89



Item Total Price $0.00 $0.00 $5,055.12

Description

L125C

Installed Complete

L125C

Installed Complete

L125C

Installed Complete

Quantity 8 8 8

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.32 Relocated L-861SE Medium Intensity Runway Threshold 

Light Installed on New Stake in Earth Shoulder

Unit Price $0.00 $0.00 $471.24

Item Total Price $0.00 $0.00 $5,654.88

Description

L125D

Installed Complete

L125D

Installed Complete

L125D

Installed Complete

Quantity 12 12 12

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.33 Relocated L-861SE Medium Intensity Runway Threshold 

Light Installed on New L-867B Base in Earth

Unit Price $0.00 $0.00 $642.60

Item Total Price $0.00 $0.00 $2,570.40

Description

L125E

Shoulder, Installed 

Complete

L125E

Shoulder, Installed 

Complete

L125E

Shoulder, Installed 

Complete

Quantity 4 4 4

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID



S2.34 Relocated L-861T(L), LED Medium Intensity Taxiway Edge 

Light Installed New Stake in Earth Shoulder

Unit Price $0.00 $0.00 $374.85

Item Total Price $0.00 $0.00 $14,619.15

Description

L125F

Installed Complete

L125F

Installed Complete

L125F

Installed Complete

Quantity 39 39 39

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.35 Relocated L-861T(L), LED Medium Intensity Taxiway Edge 

Light Installed on New L-867B Base in Earth

Unit Price $0.00 $0.00 $642.60

Item Total Price $0.00 $0.00 $1,285.20

Description

L125G

Shoulder, Installed 

Complete

L125G

Shoulder, Installed 

Complete

L125G

Shoulder, Installed 

Complete

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.36 New L-858 Sign, Size 2, Style 2, 5-6 Characters, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $0.00 $0.00 $4,069.80

Item Total Price $0.00 $0.00 $8,139.60

Description L125H L125H L125H

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID



S2.37 Relocated L-858 Sign, Size 2, Style 2, 1 Module, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $0.00 $0.00 $1,927.80

Item Total Price $0.00 $0.00 $7,711.20

Description L125I L125I L125I

Quantity 4 4 4

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.38 Relocated L-858 Sign, Size 2, Style 2, 2 Modules, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $0.00 $0.00 $2,409.75

Item Total Price $0.00 $0.00 $4,819.50

Description L125J L125J L125J

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.39 Relocated L-858 Sign, Size 2, Style 2, 3 Modules, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $0.00 $0.00 $2,677.50

Item Total Price $0.00 $0.00 $5,355.00

Description L125K L125K L125K

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.40 New Isolation Transformer and Lamps for Existing Sign, 

Not Relocated, to be Reconnected       

Unit Price $0.00 $0.00 $963.90

Item Total Price $0.00 $0.00 $1,927.80

Description

L125L

Installed Complete

L125L

Installed Complete

L125L

Installed Complete



Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.41 Remove Stakes or Base Mounted Medium Intensity 

Taxiway Edge Light in Earth Shoulder

Unit Price $0.00 $0.00 $133.88

Item Total Price $0.00 $0.00 $803.28

Description

L125M

Complete

L125M

Complete

L125M

Complete

Quantity 6 6 6

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.42 Remove Airfield Guidance Sign Complete, Including 

Concrete Pad

Unit Price $0.00 $0.00 $856.80

Item Total Price $0.00 $0.00 $1,713.60

Description L125N L125N L125N

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

Questions

Group 1

1.1 Vendor must enter in their South Carolina Contractor's 

License Number that is in compliance with this project. 102922 G12195 G101670

1.2 Did your company attend the mandatory pre-bid 

conference? Yes Yes Yes

Group S1: Bid Alternate No. 1 (Vendors may submit on Bid 

Alternate #1, Bid Alternate #2 or both alternates) $2,731,552.90 $2,994,675.00 No Bid



S1.1 Mobilization (Bid Alternate No. 1)       

Unit Price $706,780.00 $299,000.00 $0.00

Item Total Price $706,780.00 $299,000.00 $0.00

Description 01000 01000 01000

Quantity 1 1 1

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.2 Remove Asphalt Pavement by Milling

Unit Price $1.35 $3.00 $0.00

Item Total Price $44,145.00 $98,100.00 $0.00

Description S-140A S-140A S-140A

Quantity 32700 32700 32700

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.3 Remove 2 Way 4 Inch Electrical Duct

Unit Price $150.00 $28.00 $0.00

Item Total Price $7,500.00 $1,400.00 $0.00

Description S-140B S-140B S-140B

Quantity 50 50 50

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.4 Remove Concrete Cable Marker

Unit Price $75.00 $400.00 $0.00

Item Total Price $150.00 $800.00 $0.00

Description S-140C S-140C S-140C

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.5 Remove 12" RCP

Unit Price $19.95 $10.00 $0.00



Item Total Price $3,830.40 $1,920.00 $0.00

Description S-140D S-140D S-140D

Quantity 192 192 192

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.6 Remove Headwall

Unit Price $870.00 $1,000.00 $0.00

Item Total Price $1,740.00 $2,000.00 $0.00

Description S-140E S-140E S-140E

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.7 Remove Pavement Markings

Unit Price $1.00 $1.10 $0.00

Item Total Price $3,300.00 $3,630.00 $0.00

Description S-190 S-190 S-190

Quantity 3300 3300 3300

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.8 Unclassified Excavation

Unit Price $2.65 $9.45 $0.00

Item Total Price $90,365.00 $322,245.00 $0.00

Description P-152A P-152A P-152A

Quantity 34100 34100 34100

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.9 Unclassified Excavation - Waste

Unit Price $2.25 $3.75 $0.00

Item Total Price $29,520.00 $49,200.00 $0.00

Description P-152B P-152B P-152B



Quantity 13120 13120 13120

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.10 Subgrade Preparation

Unit Price $2.80 $1.00 $0.00

Item Total Price $107,240.00 $38,300.00 $0.00

Description P-152C P-152C P-152C

Quantity 38300 38300 38300

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.11 Macadam Base Course

Unit Price $59.55 $81.25 $0.00

Item Total Price $434,715.00 $593,125.00 $0.00

Description SC-305 SC-305 SC-305

Quantity 7300 7300 7300

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.12 Bituminous Prime Coat

Unit Price $4.00 $4.00 $0.00

Item Total Price $42,400.00 $42,400.00 $0.00

Description SC-401A SC-401A SC-401A

Quantity 10600 10600 10600

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.13 Bituminous Tack Coat

Unit Price $2.40 $2.50 $0.00

Item Total Price $15,840.00 $16,500.00 $0.00

Description SC-401B SC-401B SC-401B

Quantity 6600 6600 6600

Estimated Service Start Dates 7/1/2017



Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.14 SCDOT Hot Mix Asphalt Surface Course Type CM

Unit Price $83.75 $110.00 $0.00

Item Total Price $829,125.00 $1,089,000.00 $0.00

Description SC-403 SC-403 SC-403

Quantity 9900 9900 9900

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.15 Initial Pavement Markings

Unit Price $0.50 $0.55 $0.00

Item Total Price $17,000.00 $18,700.00 $0.00

Description P-620A P-620A P-620A

Quantity 34000 34000 34000

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.16 Permanent Reflective Pavement Markings

Unit Price $0.85 $0.95 $0.00

Item Total Price $28,900.00 $32,300.00 $0.00

Description P-620B P-620B P-620B

Quantity 34000 34000 34000

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.17 Class A Rip Rap

Unit Price $97.00 $75.00 $0.00

Item Total Price $37,830.00 $29,250.00 $0.00

Description D-753 D-753 D-753

Quantity 390 390 390

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1



S1.18 Temporary Inlet Protection

Unit Price $1,250.00 $1,500.00 $0.00

Item Total Price $2,500.00 $3,000.00 $0.00

Description E-891 E-891 E-891

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.19 Temporary Still Fence

Unit Price $2.10 $2.50 $0.00

Item Total Price $11,970.00 $14,250.00 $0.00

Description E-893-A E-893-A E-893-A

Quantity 5700 5700 5700

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.20 Temporary High Hazard Silt Fence

Unit Price $32.00 $40.00 $0.00

Item Total Price $1,280.00 $1,600.00 $0.00

Description E-893B E-893B E-893B

Quantity 40 40 40

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.21 Class A Temporary Erosion Control Matting

Unit Price $1.35 $1.50 $0.00

Item Total Price $14,175.00 $15,750.00 $0.00

Description E-895 E-895 E-895

Quantity 10500 10500 10500

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.22 Temporary Sediment Trap

Unit Price $2,295.00 $3,000.00 $0.00



Item Total Price $13,770.00 $18,000.00 $0.00

Description Plans Plans Plans

Quantity 6 6 6

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.23 Temporary Diversion Berm

Unit Price $2.80 $10.00 $0.00

Item Total Price $4,900.00 $17,500.00 $0.00

Description Plans Plans Plans

Quantity 1750 1750 1750

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.24 Grassing and Mulching

Unit Price $1,435.00 $1,600.00 $0.00

Item Total Price $48,790.00 $54,400.00 $0.00

Description T-901 T-901 T-901

Quantity 34 34 34

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.25 Onsite Topsoil

Unit Price $2.35 $6.00 $0.00

Item Total Price $40,890.00 $104,400.00 $0.00

Description T-905 T-905 T-905

Quantity 17400 17400 17400

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.26 Counterpoise Trench in Earth

Unit Price $1.00 $1.00 $0.00

Item Total Price $10,275.00 $10,275.00 $0.00

Description L108A L108A L108A



Quantity 10275 10275 10275

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.27 Cable Trench In Earth

Unit Price $1.00 $1.00 $0.00

Item Total Price $11,100.00 $11,100.00 $0.00

Description L108B L108B L108B

Quantity 11100 11100 11100

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.28 No. 8 AWG, 5kV L-824C Cable, Installed in Trench, Duct 

Bank or Conduit

Unit Price $1.95 $1.00 $0.00

Item Total Price $30,907.50 $15,850.00 $0.00

Description L108C L108C L108C

Quantity 15850 15850 15850

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.29 No. 6 Bare Counterpoise Wire, Installed in Trench or 

with Duct Bank or Conduit,

Unit Price $1.20 $1.10 $0.00

Item Total Price $13,680.00 $12,540.00 $0.00

Description

L108D

Including Ground Rods and 

Ground Connectors

L108D

Including Ground Rods and 

Ground Connectors

L108D

Including Ground Rods and 

Ground Connectors

Quantity 11400 11400 11400

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1



S1.30 New L-861 Quartz Medium Intensity Runway Edge Light 

Installed on New Stake in Earth Shoulder

Unit Price $920.00 $670.00 $0.00

Item Total Price $920.00 $670.00 $0.00

Description

L-125A

Installed Complete

L-125A

Installed Complete

L-125A

Installed Complete

Quantity 1 1 1

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.31 Relocated L-861 Quartz Medium Intensity Runway Edge 

Light Installed on New Stake in Earth Shoulder

Unit Price $750.00 $480.00 $0.00

Item Total Price $24,000.00 $15,360.00 $0.00

Description

L125B

Installed Complete

L125B

Installed Complete

L125B

Installed Complete

Quantity 32 32 32

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.32 Relocated L-861 Medium Intensity Runway Edge Light 

Installed on New L-867B Base in Earth Shoulder

Unit Price $1,500.00 $660.00 $0.00

Item Total Price $12,000.00 $5,280.00 $0.00

Description

L125C

Installed Complete

L125C

Installed Complete

L125C

Installed Complete

Quantity 8 8 8

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1



S1.33 Relocated L-861SE Medium Intensity Runway Threshold 

Light Installed on New Stake in Earth Shoulder

Unit Price $750.00 $490.00 $0.00

Item Total Price $9,000.00 $5,880.00 $0.00

Description

L125D

Installed Complete

L125D

Installed Complete

L125D

Installed Complete

Quantity 12 12 12

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.34 Relocated L-861SE Medium Intensity Runway Threshold 

Light Installed on New-L-867B Base in Earth

Unit Price $750.00 $670.00 $0.00

Item Total Price $3,000.00 $2,680.00 $0.00

Description

L125E

Shoulder - Installed 

Complete

L125E

Shoulder - Installed 

Complete

L125E

Shoulder - Installed 

Complete

Quantity 4 4 4

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.35 Relocated L-861T(L) , LED Medium Intensity Taxiway 

Edge Light Installed on New Stake in Earth

Unit Price $750.00 $390.00 $0.00

Item Total Price $29,250.00 $15,210.00 $0.00

Description

L125F

Shoulder, Installed 

Complete

L125F

Shoulder, Installed 

Complete

L125F

Shoulder, Installed 

Complete

Quantity 39 39 39

Estimated Service Start Dates 7/1/2017



Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.36 Relocated L-861T(L) LED Medium Intensity Taxiway Edge 

Light Installed on New L-867B Base in Earth

Unit Price $1,200.00 $670.00 $0.00

Item Total Price $2,400.00 $1,340.00 $0.00

Description

L125G

Shoulder, Installed 

Complete

L125G

Shoulder, Installed 

Complete

L125G

Shoulder, Installed 

Complete

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.37 New L-858 Sign, Size 2, Style 2, 5-6 Characters, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $5,432.50 $4,200.00 $0.00

Item Total Price $10,865.00 $8,400.00 $0.00

Description L125H L125H L125H

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.38 Relocated L-858 Sign, Size 2, Style 2, 1 Module, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $3,500.00 $2,000.00 $0.00

Item Total Price $14,000.00 $8,000.00 $0.00

Description L125I L125I L125I

Quantity 4 4 4

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1



S1.39 Relocated L-858 Signs, Size 2, Style 2, 2 Modules, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $3,500.00 $2,500.00 $0.00

Item Total Price $7,000.00 $5,000.00 $0.00

Description L125J L125J L125J

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.40 Relocated L-858 Sign, Size 2, Style 2, 3 Modules, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $4,500.00 $2,800.00 $0.00

Item Total Price $9,000.00 $5,600.00 $0.00

Description L125K L125K L125K

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.41 New Isolation Transformer and Lamps for Existing Sign, 

Not Relocated, to be reconnected

Unit Price $750.00 $1,050.00 $0.00

Item Total Price $1,500.00 $2,100.00 $0.00

Description

L125L

Installed Complete

L125L

Installed Complete

L125L

Installed Complete

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.42 Remove Stake or Base Mounted Medium Intensity 

Taxiway Edge Light in Earth Shoulder, Complete

Unit Price $300.00 $140.00 $0.00

Item Total Price $1,800.00 $840.00 $0.00

Description L125M L125M L125M



Quantity 6 6 6

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

S1.43 Remove Airfield Guidance Sign Complete, Including 

Concrete Pad

Unit Price $1,100.00 $890.00 $0.00

Item Total Price $2,200.00 $1,780.00 $0.00

Description L125N L125N L125N

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid Alternate No. 1

Group S2: Bid Alternate No. 2 (Vendors may submit on Bid 

Alternate #1, Bid Alternate #2 or both alternates) No Bid No Bid $3,515,519.53

S2.1 Mobilization (Bid Alternate No. 2)

Unit Price $0.00 $0.00 $335,240.09

Item Total Price $0.00 $0.00 $335,240.09

Description 01000 01000 01000

Quantity 1 1 1

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.2 Remove Asphalt Pavement by Milling

Unit Price $0.00 $0.00 $3.51

Item Total Price $0.00 $0.00 $114,777.00

Description S-140A S-140A S-140A

Quantity 32700 32700 32700

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.3 Remove 2 Way 4 Inch Electrical Duct

Unit Price $0.00 $0.00 $18.18

Item Total Price $0.00 $0.00 $909.00



Description S-140B S-140B S-140B

Quantity 50 50 50

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.4 Remove Concrete Cable Marker

Unit Price $0.00 $0.00 $559.43

Item Total Price $0.00 $0.00 $1,118.86

Description S-140C S-140C S-140C

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.5 Remove 12" RCP

Unit Price $0.00 $0.00 $21.23

Item Total Price $0.00 $0.00 $4,076.16

Description S-140D S-140D S-140D

Quantity 192 192 192

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.6 Remove Headwall

Unit Price $0.00 $0.00 $425.25

Item Total Price $0.00 $0.00 $850.50

Description S-140E S-140E S-140E

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.7 Remove Pavement Markings

Unit Price $0.00 $0.00 $1.58

Item Total Price $0.00 $0.00 $5,214.00

Description S-190 S-190 S-190

Quantity 3300 3300 3300



Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.8 Unclassified Excavation

Unit Price $0.00 $0.00 $12.75

Item Total Price $0.00 $0.00 $402,900.00

Description P-152A P-152A P-152A

Quantity 31600 31600 31600

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.9 Unclassified Excavation - Waste

Unit Price $0.00 $0.00 $4.24

Item Total Price $0.00 $0.00 $66,228.80

Description P-152B P-152B P-152B

Quantity 15620 15620 15620

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.10 Subgrade Preparation

Unit Price $0.00 $0.00 $1.05

Item Total Price $0.00 $0.00 $40,215.00

Description P-152C P-152C P-152C

Quantity 38300 38300 38300

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.11 Cement Modified Subbase (6" Thick)

Unit Price $0.00 $0.00 $6.36

Item Total Price $0.00 $0.00 $248,676.00

Description SC-301A SC-301A SC-301A

Quantity 39100 39100 39100

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017



Comment (Optional) No Bid NO BID

S2.12 Portland Cement

Unit Price $0.00 $0.00 $160.65

Item Total Price $0.00 $0.00 $99,603.00

Description SC-301B SC-301B SC-301B

Quantity 620 620 620

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.13 6-Inch Thick Portland Cement Concrete Pavement

Unit Price $0.00 $0.00 $44.74

Item Total Price $0.00 $0.00 $1,713,542.00

Description SC-501 SC-501 SC-501

Quantity 38300 38300 38300

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.14 Permanent Reflective Pavement Markings

Unit Price $0.00 $0.00 $1.37

Item Total Price $0.00 $0.00 $46,580.00

Description P-620B P-620B P-620B

Quantity 34000 34000 34000

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.15 Permanent Non-Reflective (Black) Pavement Markings

Unit Price $0.00 $0.00 $1.05

Item Total Price $0.00 $0.00 $6,195.00

Description P-620C P-620C P-620C

Quantity 5900 5900 5900

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID



S2.16 Class A Rip Rap

Unit Price $0.00 $0.00 $63.70

Item Total Price $0.00 $0.00 $24,843.00

Description D-753 D-753 D-753

Quantity 390 390 390

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.17 Temporary Inlet Protection

Unit Price $0.00 $0.00 $636.99

Item Total Price $0.00 $0.00 $1,273.98

Description E-891 E-891 E-891

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.18 Temporary Silt Fence

Unit Price $0.00 $0.00 $2.90

Item Total Price $0.00 $0.00 $16,530.00

Description E-893A E-893A E-893A

Quantity 5700 5700 5700

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.19 Temporary High Hazard Silt Fence

Unit Price $0.00 $0.00 $84.93

Item Total Price $0.00 $0.00 $3,397.20

Description E-893B E-893B E-893B

Quantity 40 40 40

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.20 Class A Temporary Erosion Control Matting

Unit Price $0.00 $0.00 $1.56



Item Total Price $0.00 $0.00 $16,380.00

Description E-895 E-895 E-895

Quantity 10500 10500 10500

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.21 Temporary Sediment Trap

Unit Price $0.00 $0.00 $2,654.40

Item Total Price $0.00 $0.00 $15,926.40

Description Plans Plans Plans

Quantity 6 6 6

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.22 Temporary Diversion Berm

Unit Price $0.00 $0.00 $15.93

Item Total Price $0.00 $0.00 $27,877.50

Description Plans Plans Plans

Quantity 1750 1750 1750

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.23 Grassing and Mulching

Unit Price $0.00 $0.00 $1,506.75

Item Total Price $0.00 $0.00 $51,229.50

Description T-901 T-901 T-901

Quantity 34 34 34

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.24 Onsite Topsoil

Unit Price $0.00 $0.00 $8.54

Item Total Price $0.00 $0.00 $148,596.00

Description T-905 T-905 T-905



Quantity 17400 17400 17400

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.25 Composite Trench in Earth

Unit Price $0.00 $0.00 $0.97

Item Total Price $0.00 $0.00 $9,966.75

Description L-108A L-108A L-108A

Quantity 10275 10275 10275

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.26 Cable Trench in Earth

Unit Price $0.00 $0.00 $0.97

Item Total Price $0.00 $0.00 $10,767.00

Description L108B L108B L108B

Quantity 11100 11100 11100

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.27 No. 8 AWG, 5kV L-824C Cable, Installed in Trench, Duct 

Bank or Conduit

Unit Price $0.00 $0.00 $0.97

Item Total Price $0.00 $0.00 $15,374.50

Description L108C L108C L108C

Quantity 15850 15850 15850

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.28 No. 6 Bare Counterpoise Wire, Installed in Trench or 

with Duct Bank or Conduit

Unit Price $0.00 $0.00 $1.07

Item Total Price $0.00 $0.00 $12,198.00



Description

L108D

Including Ground Rods and 

Connectors

L108D

Including Ground Rods and 

Connectors

L108D

Including Ground Rods and 

Connectors

Quantity 11400 11400 11400

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.29 New L-861 Quartz Medium Intensity Runway Edge Light 

Installed on New Stake in Earth Shoulder

Unit Price $0.00 $0.00 $642.60

Item Total Price $0.00 $0.00 $642.60

Description

L125A

Installed Complete

L125A

Installed Complete

L125A

Installed Complete

Quantity 1 1 1

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.30 Relocated L-861, Quartz Medium Intensity Runway Edge 

Light Installed on New Stake in Earth

Unit Price $0.00 $0.00 $460.53

Item Total Price $0.00 $0.00 $14,736.96

Description

L125B

Shoulder, Installed 

Complete

L125B

Shoulder, Installed 

Complete

L125B

Shoulder, Installed 

Complete

Quantity 32 32 32

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.31 Relocated L-861 Medium Intensity Runway Edge Light 

Installed on New L-867B Base in Earth Shoulder

Unit Price $0.00 $0.00 $631.89



Item Total Price $0.00 $0.00 $5,055.12

Description

L125C

Installed Complete

L125C

Installed Complete

L125C

Installed Complete

Quantity 8 8 8

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.32 Relocated L-861SE Medium Intensity Runway Threshold 

Light Installed on New Stake in Earth Shoulder

Unit Price $0.00 $0.00 $471.24

Item Total Price $0.00 $0.00 $5,654.88

Description

L125D

Installed Complete

L125D

Installed Complete

L125D

Installed Complete

Quantity 12 12 12

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.33 Relocated L-861SE Medium Intensity Runway Threshold 

Light Installed on New L-867B Base in Earth

Unit Price $0.00 $0.00 $642.60

Item Total Price $0.00 $0.00 $2,570.40

Description

L125E

Shoulder, Installed 

Complete

L125E

Shoulder, Installed 

Complete

L125E

Shoulder, Installed 

Complete

Quantity 4 4 4

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID



S2.34 Relocated L-861T(L), LED Medium Intensity Taxiway Edge 

Light Installed New Stake in Earth Shoulder

Unit Price $0.00 $0.00 $374.85

Item Total Price $0.00 $0.00 $14,619.15

Description

L125F

Installed Complete

L125F

Installed Complete

L125F

Installed Complete

Quantity 39 39 39

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.35 Relocated L-861T(L), LED Medium Intensity Taxiway Edge 

Light Installed on New L-867B Base in Earth

Unit Price $0.00 $0.00 $642.60

Item Total Price $0.00 $0.00 $1,285.20

Description

L125G

Shoulder, Installed 

Complete

L125G

Shoulder, Installed 

Complete

L125G

Shoulder, Installed 

Complete

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.36 New L-858 Sign, Size 2, Style 2, 5-6 Characters, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $0.00 $0.00 $4,069.80

Item Total Price $0.00 $0.00 $8,139.60

Description L125H L125H L125H

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID



S2.37 Relocated L-858 Sign, Size 2, Style 2, 1 Module, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $0.00 $0.00 $1,927.80

Item Total Price $0.00 $0.00 $7,711.20

Description L125I L125I L125I

Quantity 4 4 4

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.38 Relocated L-858 Sign, Size 2, Style 2, 2 Modules, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $0.00 $0.00 $2,409.75

Item Total Price $0.00 $0.00 $4,819.50

Description L125J L125J L125J

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.39 Relocated L-858 Sign, Size 2, Style 2, 3 Modules, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $0.00 $0.00 $2,677.50

Item Total Price $0.00 $0.00 $5,355.00

Description L125K L125K L125K

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.40 New Isolation Transformer and Lamps for Existing Sign, 

Not Relocated, to be Reconnected       

Unit Price $0.00 $0.00 $963.90

Item Total Price $0.00 $0.00 $1,927.80

Description

L125L

Installed Complete

L125L

Installed Complete

L125L

Installed Complete



Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.41 Remove Stakes or Base Mounted Medium Intensity 

Taxiway Edge Light in Earth Shoulder

Unit Price $0.00 $0.00 $133.88

Item Total Price $0.00 $0.00 $803.28

Description

L125M

Complete

L125M

Complete

L125M

Complete

Quantity 6 6 6

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

S2.42 Remove Airfield Guidance Sign Complete, Including 

Concrete Pad

Unit Price $0.00 $0.00 $856.80

Item Total Price $0.00 $0.00 $1,713.60

Description L125N L125N L125N

Quantity 2 2 2

Estimated Service Start Dates 7/1/2017

Estimated Service End Dates 12/31/2017

Comment (Optional) No Bid NO BID

Questions

Group 1

1.1 Vendor must enter in their South Carolina Contractor's 

License Number that is in compliance with this project. 102922 G12195 G101670

1.2 Did your company attend the mandatory pre-bid 

conference? Yes Yes Yes



McCarthy Improvement 

Company

Wiley Easton Construction 

Company inc.

Richardson Construction 

Company of Columbia SC 

Inc.

Group S1: Bid Alternate No. 1 (Vendors may submit on Bid 

Alternate #1, Bid Alternate #2 or both alternates) No Bid $3,618,880.00 $3,239,372.00

S1.1 Mobilization (Bid Alternate No. 1)       

Unit Price $0.00 $667,150.00 $410,000.00

Item Total Price $0.00 $667,150.00 $410,000.00

Description 01000 01000 01000

Quantity 1 1 1

Estimated Service Start Dates

Estimated Service End Dates

Comment (Optional) No Bid Option 1

S1.2 Remove Asphalt Pavement by Milling

Unit Price $0.00 $2.20 $3.00

Item Total Price $0.00 $71,940.00 $98,100.00

Description S-140A S-140A S-140A

Quantity 32700 32700 32700

Estimated Service Start Dates

Estimated Service End Dates

S1.3 Remove 2 Way 4 Inch Electrical Duct

Unit Price $0.00 $165.00 $15.00

Item Total Price $0.00 $8,250.00 $750.00

Description S-140B S-140B S-140B

Quantity 50 50 50

Estimated Service Start Dates

Estimated Service End Dates

S1.4 Remove Concrete Cable Marker

Unit Price $0.00 $82.50 $100.00

Item Total Price $0.00 $165.00 $200.00

Description S-140C S-140C S-140C

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates



S1.5 Remove 12" RCP

Unit Price $0.00 $21.00 $16.00

Item Total Price $0.00 $4,032.00 $3,072.00

Description S-140D S-140D S-140D

Quantity 192 192 192

Estimated Service Start Dates

Estimated Service End Dates

S1.6 Remove Headwall

Unit Price $0.00 $500.00 $500.00

Item Total Price $0.00 $1,000.00 $1,000.00

Description S-140E S-140E S-140E

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S1.7 Remove Pavement Markings

Unit Price $0.00 $3.00 $2.00

Item Total Price $0.00 $9,900.00 $6,600.00

Description S-190 S-190 S-190

Quantity 3300 3300 3300

Estimated Service Start Dates

Estimated Service End Dates

S1.8 Unclassified Excavation

Unit Price $0.00 $9.20 $6.00

Item Total Price $0.00 $313,720.00 $204,600.00

Description P-152A P-152A P-152A

Quantity 34100 34100 34100

Estimated Service Start Dates

Estimated Service End Dates

S1.9 Unclassified Excavation - Waste

Unit Price $0.00 $6.90 $8.00

Item Total Price $0.00 $90,528.00 $104,960.00

Description P-152B P-152B P-152B

Quantity 13120 13120 13120

Estimated Service Start Dates



Estimated Service End Dates

S1.10 Subgrade Preparation

Unit Price $0.00 $1.00 $2.00

Item Total Price $0.00 $38,300.00 $76,600.00

Description P-152C P-152C P-152C

Quantity 38300 38300 38300

Estimated Service Start Dates

Estimated Service End Dates

S1.11 Macadam Base Course

Unit Price $0.00 $76.00 $60.00

Item Total Price $0.00 $554,800.00 $438,000.00

Description SC-305 SC-305 SC-305

Quantity 7300 7300 7300

Estimated Service Start Dates

Estimated Service End Dates

S1.12 Bituminous Prime Coat

Unit Price $0.00 $4.95 $6.00

Item Total Price $0.00 $52,470.00 $63,600.00

Description SC-401A SC-401A SC-401A

Quantity 10600 10600 10600

Estimated Service Start Dates

Estimated Service End Dates

S1.13 Bituminous Tack Coat

Unit Price $0.00 $2.95 $6.00

Item Total Price $0.00 $19,470.00 $39,600.00

Description SC-401B SC-401B SC-401B

Quantity 6600 6600 6600

Estimated Service Start Dates

Estimated Service End Dates

S1.14 SCDOT Hot Mix Asphalt Surface Course Type CM

Unit Price $0.00 $93.50 $120.00

Item Total Price $0.00 $925,650.00 $1,188,000.00

Description SC-403 SC-403 SC-403

Quantity 9900 9900 9900



Estimated Service Start Dates

Estimated Service End Dates

S1.15 Initial Pavement Markings

Unit Price $0.00 $3.00 $0.70

Item Total Price $0.00 $102,000.00 $23,800.00

Description P-620A P-620A P-620A

Quantity 34000 34000 34000

Estimated Service Start Dates

Estimated Service End Dates

S1.16 Permanent Reflective Pavement Markings

Unit Price $0.00 $4.00 $1.00

Item Total Price $0.00 $136,000.00 $34,000.00

Description P-620B P-620B P-620B

Quantity 34000 34000 34000

Estimated Service Start Dates

Estimated Service End Dates

S1.17 Class A Rip Rap

Unit Price $0.00 $72.50 $150.00

Item Total Price $0.00 $28,275.00 $58,500.00

Description D-753 D-753 D-753

Quantity 390 390 390

Estimated Service Start Dates

Estimated Service End Dates

S1.18 Temporary Inlet Protection

Unit Price $0.00 $1,500.00 $700.00

Item Total Price $0.00 $3,000.00 $1,400.00

Description E-891 E-891 E-891

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S1.19 Temporary Still Fence

Unit Price $0.00 $5.00 $4.00

Item Total Price $0.00 $28,500.00 $22,800.00

Description E-893-A E-893-A E-893-A



Quantity 5700 5700 5700

Estimated Service Start Dates

Estimated Service End Dates

S1.20 Temporary High Hazard Silt Fence

Unit Price $0.00 $75.00 $10.00

Item Total Price $0.00 $3,000.00 $400.00

Description E-893B E-893B E-893B

Quantity 40 40 40

Estimated Service Start Dates

Estimated Service End Dates

S1.21 Class A Temporary Erosion Control Matting

Unit Price $0.00 $4.00 $2.00

Item Total Price $0.00 $42,000.00 $21,000.00

Description E-895 E-895 E-895

Quantity 10500 10500 10500

Estimated Service Start Dates

Estimated Service End Dates

S1.22 Temporary Sediment Trap

Unit Price $0.00 $6,000.00 $5,000.00

Item Total Price $0.00 $36,000.00 $30,000.00

Description Plans Plans Plans

Quantity 6 6 6

Estimated Service Start Dates

Estimated Service End Dates

S1.23 Temporary Diversion Berm

Unit Price $0.00 $3.00 $15.00

Item Total Price $0.00 $5,250.00 $26,250.00

Description Plans Plans Plans

Quantity 1750 1750 1750

Estimated Service Start Dates

Estimated Service End Dates

S1.24 Grassing and Mulching

Unit Price $0.00 $3,000.00 $1,500.00

Item Total Price $0.00 $102,000.00 $51,000.00



Description T-901 T-901 T-901

Quantity 34 34 34

Estimated Service Start Dates

Estimated Service End Dates

S1.25 Onsite Topsoil

Unit Price $0.00 $9.35 $12.00

Item Total Price $0.00 $162,690.00 $208,800.00

Description T-905 T-905 T-905

Quantity 17400 17400 17400

Estimated Service Start Dates

Estimated Service End Dates

S1.26 Counterpoise Trench in Earth

Unit Price $0.00 $1.10 $1.00

Item Total Price $0.00 $11,302.50 $10,275.00

Description L108A L108A L108A

Quantity 10275 10275 10275

Estimated Service Start Dates

Estimated Service End Dates

S1.27 Cable Trench In Earth

Unit Price $0.00 $1.10 $1.00

Item Total Price $0.00 $12,210.00 $11,100.00

Description L108B L108B L108B

Quantity 11100 11100 11100

Estimated Service Start Dates

Estimated Service End Dates

S1.28 No. 8 AWG, 5kV L-824C Cable, Installed in Trench, Duct 

Bank or Conduit

Unit Price $0.00 $2.15 $1.00

Item Total Price $0.00 $34,077.50 $15,850.00

Description L108C L108C L108C

Quantity 15850 15850 15850

Estimated Service Start Dates

Estimated Service End Dates



S1.29 No. 6 Bare Counterpoise Wire, Installed in Trench or 

with Duct Bank or Conduit,

Unit Price $0.00 $1.35 $1.20

Item Total Price $0.00 $15,390.00 $13,680.00

Description

L108D

Including Ground Rods and 

Ground Connectors

L108D

Including Ground Rods and 

Ground Connectors

L108D

Including Ground Rods and 

Ground Connectors

Quantity 11400 11400 11400

Estimated Service Start Dates

Estimated Service End Dates

S1.30 New L-861 Quartz Medium Intensity Runway Edge Light 

Installed on New Stake in Earth Shoulder

Unit Price $0.00 $1,015.00 $800.00

Item Total Price $0.00 $1,015.00 $800.00

Description

L-125A

Installed Complete

L-125A

Installed Complete

L-125A

Installed Complete

Quantity 1 1 1

Estimated Service Start Dates

Estimated Service End Dates

S1.31 Relocated L-861 Quartz Medium Intensity Runway Edge 

Light Installed on New Stake in Earth Shoulder

Unit Price $0.00 $825.00 $500.00

Item Total Price $0.00 $26,400.00 $16,000.00

Description

L125B

Installed Complete

L125B

Installed Complete

L125B

Installed Complete

Quantity 32 32 32

Estimated Service Start Dates

Estimated Service End Dates

S1.32 Relocated L-861 Medium Intensity Runway Edge Light 

Installed on New L-867B Base in Earth Shoulder

Unit Price $0.00 $1,650.00 $600.00



Item Total Price $0.00 $13,200.00 $4,800.00

Description

L125C

Installed Complete

L125C

Installed Complete

L125C

Installed Complete

Quantity 8 8 8

Estimated Service Start Dates

Estimated Service End Dates

S1.33 Relocated L-861SE Medium Intensity Runway Threshold 

Light Installed on New Stake in Earth Shoulder

Unit Price $0.00 $825.00 $500.00

Item Total Price $0.00 $9,900.00 $6,000.00

Description

L125D

Installed Complete

L125D

Installed Complete

L125D

Installed Complete

Quantity 12 12 12

Estimated Service Start Dates

Estimated Service End Dates

S1.34 Relocated L-861SE Medium Intensity Runway Threshold 

Light Installed on New-L-867B Base in Earth

Unit Price $0.00 $825.00 $600.00

Item Total Price $0.00 $3,300.00 $2,400.00

Description

L125E

Shoulder - Installed 

Complete

L125E

Shoulder - Installed 

Complete

L125E

Shoulder - Installed 

Complete

Quantity 4 4 4

Estimated Service Start Dates

Estimated Service End Dates

S1.35 Relocated L-861T(L) , LED Medium Intensity Taxiway 

Edge Light Installed on New Stake in Earth

Unit Price $0.00 $825.00 $365.00

Item Total Price $0.00 $32,175.00 $14,235.00



Description

L125F

Shoulder, Installed 

Complete

L125F

Shoulder, Installed 

Complete

L125F

Shoulder, Installed 

Complete

Quantity 39 39 39

Estimated Service Start Dates

Estimated Service End Dates

S1.36 Relocated L-861T(L) LED Medium Intensity Taxiway Edge 

Light Installed on New L-867B Base in Earth

Unit Price $0.00 $1,320.00 $650.00

Item Total Price $0.00 $2,640.00 $1,300.00

Description

L125G

Shoulder, Installed 

Complete

L125G

Shoulder, Installed 

Complete

L125G

Shoulder, Installed 

Complete

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S1.37 New L-858 Sign, Size 2, Style 2, 5-6 Characters, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $0.00 $6,000.00 $4,000.00

Item Total Price $0.00 $12,000.00 $8,000.00

Description L125H L125H L125H

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S1.38 Relocated L-858 Sign, Size 2, Style 2, 1 Module, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $0.00 $3,850.00 $1,850.00

Item Total Price $0.00 $15,400.00 $7,400.00

Description L125I L125I L125I

Quantity 4 4 4

Estimated Service Start Dates



Estimated Service End Dates

S1.39 Relocated L-858 Signs, Size 2, Style 2, 2 Modules, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $0.00 $3,850.00 $2,300.00

Item Total Price $0.00 $7,700.00 $4,600.00

Description L125J L125J L125J

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S1.40 Relocated L-858 Sign, Size 2, Style 2, 3 Modules, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $0.00 $5,000.00 $2,600.00

Item Total Price $0.00 $10,000.00 $5,200.00

Description L125K L125K L125K

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S1.41 New Isolation Transformer and Lamps for Existing Sign, 

Not Relocated, to be reconnected

Unit Price $0.00 $825.00 $1,000.00

Item Total Price $0.00 $1,650.00 $2,000.00

Description

L125L

Installed Complete

L125L

Installed Complete

L125L

Installed Complete

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S1.42 Remove Stake or Base Mounted Medium Intensity 

Taxiway Edge Light in Earth Shoulder, Complete

Unit Price $0.00 $330.00 $150.00

Item Total Price $0.00 $1,980.00 $900.00

Description L125M L125M L125M

Quantity 6 6 6

Estimated Service Start Dates



Estimated Service End Dates

S1.43 Remove Airfield Guidance Sign Complete, Including 

Concrete Pad

Unit Price $0.00 $1,225.00 $900.00

Item Total Price $0.00 $2,450.00 $1,800.00

Description L125N L125N L125N

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

Group S2: Bid Alternate No. 2 (Vendors may submit on Bid 

Alternate #1, Bid Alternate #2 or both alternates) $3,574,965.00 No Bid $4,494,972.00

S2.1 Mobilization (Bid Alternate No. 2)

Unit Price $830,000.00 $0.00 $410,000.00

Item Total Price $830,000.00 $0.00 $410,000.00

Description 01000 01000 01000

Quantity 1 1 1

Estimated Service Start Dates

Estimated Service End Dates

Comment (Optional) no bid for alternate no. 2

S2.2 Remove Asphalt Pavement by Milling

Unit Price $2.50 $0.00 $3.00

Item Total Price $81,750.00 $0.00 $98,100.00

Description S-140A S-140A S-140A

Quantity 32700 32700 32700

Estimated Service Start Dates

Estimated Service End Dates

S2.3 Remove 2 Way 4 Inch Electrical Duct

Unit Price $200.00 $0.00 $15.00

Item Total Price $10,000.00 $0.00 $750.00

Description S-140B S-140B S-140B

Quantity 50 50 50

Estimated Service Start Dates

Estimated Service End Dates

S2.4 Remove Concrete Cable Marker



Unit Price $100.00 $0.00 $100.00

Item Total Price $200.00 $0.00 $200.00

Description S-140C S-140C S-140C

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S2.5 Remove 12" RCP

Unit Price $25.00 $0.00 $16.00

Item Total Price $4,800.00 $0.00 $3,072.00

Description S-140D S-140D S-140D

Quantity 192 192 192

Estimated Service Start Dates

Estimated Service End Dates

S2.6 Remove Headwall

Unit Price $500.00 $0.00 $500.00

Item Total Price $1,000.00 $0.00 $1,000.00

Description S-140E S-140E S-140E

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S2.7 Remove Pavement Markings

Unit Price $1.20 $0.00 $2.00

Item Total Price $3,960.00 $0.00 $6,600.00

Description S-190 S-190 S-190

Quantity 3300 3300 3300

Estimated Service Start Dates

Estimated Service End Dates

S2.8 Unclassified Excavation

Unit Price $14.00 $0.00 $6.00

Item Total Price $442,400.00 $0.00 $189,600.00

Description P-152A P-152A P-152A

Quantity 31600 31600 31600

Estimated Service Start Dates

Estimated Service End Dates



S2.9 Unclassified Excavation - Waste

Unit Price $5.00 $0.00 $8.00

Item Total Price $78,100.00 $0.00 $124,960.00

Description P-152B P-152B P-152B

Quantity 15620 15620 15620

Estimated Service Start Dates

Estimated Service End Dates

S2.10 Subgrade Preparation

Unit Price $1.00 $0.00 $2.00

Item Total Price $38,300.00 $0.00 $76,600.00

Description P-152C P-152C P-152C

Quantity 38300 38300 38300

Estimated Service Start Dates

Estimated Service End Dates

S2.11 Cement Modified Subbase (6" Thick)

Unit Price $3.20 $0.00 $6.00

Item Total Price $125,120.00 $0.00 $234,600.00

Description SC-301A SC-301A SC-301A

Quantity 39100 39100 39100

Estimated Service Start Dates

Estimated Service End Dates

S2.12 Portland Cement

Unit Price $184.00 $0.00 $160.00

Item Total Price $114,080.00 $0.00 $99,200.00

Description SC-301B SC-301B SC-301B

Quantity 620 620 620

Estimated Service Start Dates

Estimated Service End Dates

S2.13 6-Inch Thick Portland Cement Concrete Pavement

Unit Price $35.00 $0.00 $70.00

Item Total Price $1,340,500.00 $0.00 $2,681,000.00

Description SC-501 SC-501 SC-501

Quantity 38300 38300 38300

Estimated Service Start Dates



Estimated Service End Dates

S2.14 Permanent Reflective Pavement Markings

Unit Price $1.30 $0.00 $1.00

Item Total Price $44,200.00 $0.00 $34,000.00

Description P-620B P-620B P-620B

Quantity 34000 34000 34000

Estimated Service Start Dates

Estimated Service End Dates

S2.15 Permanent Non-Reflective (Black) Pavement Markings

Unit Price $1.00 $0.00 $4.00

Item Total Price $5,900.00 $0.00 $23,600.00

Description P-620C P-620C P-620C

Quantity 5900 5900 5900

Estimated Service Start Dates

Estimated Service End Dates

S2.16 Class A Rip Rap

Unit Price $70.00 $0.00 $150.00

Item Total Price $27,300.00 $0.00 $58,500.00

Description D-753 D-753 D-753

Quantity 390 390 390

Estimated Service Start Dates

Estimated Service End Dates

S2.17 Temporary Inlet Protection

Unit Price $700.00 $0.00 $700.00

Item Total Price $1,400.00 $0.00 $1,400.00

Description E-891 E-891 E-891

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S2.18 Temporary Silt Fence

Unit Price $2.50 $0.00 $4.00

Item Total Price $14,250.00 $0.00 $22,800.00

Description E-893A E-893A E-893A



Quantity 5700 5700 5700

Estimated Service Start Dates

Estimated Service End Dates

S2.19 Temporary High Hazard Silt Fence

Unit Price $92.00 $0.00 $10.00

Item Total Price $3,680.00 $0.00 $400.00

Description E-893B E-893B E-893B

Quantity 40 40 40

Estimated Service Start Dates

Estimated Service End Dates

S2.20 Class A Temporary Erosion Control Matting

Unit Price $1.60 $0.00 $2.00

Item Total Price $16,800.00 $0.00 $21,000.00

Description E-895 E-895 E-895

Quantity 10500 10500 10500

Estimated Service Start Dates

Estimated Service End Dates

S2.21 Temporary Sediment Trap

Unit Price $2,900.00 $0.00 $5,000.00

Item Total Price $17,400.00 $0.00 $30,000.00

Description Plans Plans Plans

Quantity 6 6 6

Estimated Service Start Dates

Estimated Service End Dates

S2.22 Temporary Diversion Berm

Unit Price $18.00 $0.00 $15.00

Item Total Price $31,500.00 $0.00 $26,250.00

Description Plans Plans Plans

Quantity 1750 1750 1750

Estimated Service Start Dates

Estimated Service End Dates

Comment (Optional)

S2.23 Grassing and Mulching

Unit Price $1,650.00 $0.00 $1,500.00



Item Total Price $56,100.00 $0.00 $51,000.00

Description T-901 T-901 T-901

Quantity 34 34 34

Estimated Service Start Dates

Estimated Service End Dates

Comment (Optional)

S2.24 Onsite Topsoil

Unit Price $9.00 $0.00 $10.00

Item Total Price $156,600.00 $0.00 $174,000.00

Description T-905 T-905 T-905

Quantity 17400 17400 17400

Estimated Service Start Dates

Estimated Service End Dates

S2.25 Composite Trench in Earth

Unit Price $1.00 $0.00 $1.00

Item Total Price $10,275.00 $0.00 $10,275.00

Description L-108A L-108A L-108A

Quantity 10275 10275 10275

Estimated Service Start Dates

Estimated Service End Dates

S2.26 Cable Trench in Earth

Unit Price $1.00 $0.00 $1.00

Item Total Price $11,100.00 $0.00 $11,100.00

Description L108B L108B L108B

Quantity 11100 11100 11100

Estimated Service Start Dates

Estimated Service End Dates

S2.27 No. 8 AWG, 5kV L-824C Cable, Installed in Trench, Duct 

Bank or Conduit

Unit Price $1.00 $0.00 $1.00

Item Total Price $15,850.00 $0.00 $15,850.00

Description L108C L108C L108C

Quantity 15850 15850 15850

Estimated Service Start Dates



Estimated Service End Dates

S2.28 No. 6 Bare Counterpoise Wire, Installed in Trench or 

with Duct Bank or Conduit

Unit Price $1.00 $0.00 $1.20

Item Total Price $11,400.00 $0.00 $13,680.00

Description

L108D

Including Ground Rods and 

Connectors

L108D

Including Ground Rods and 

Connectors

L108D

Including Ground Rods and 

Connectors

Quantity 11400 11400 11400

Estimated Service Start Dates

Estimated Service End Dates

S2.29 New L-861 Quartz Medium Intensity Runway Edge Light 

Installed on New Stake in Earth Shoulder

Unit Price $700.00 $0.00 $800.00

Item Total Price $700.00 $0.00 $800.00

Description

L125A

Installed Complete

L125A

Installed Complete

L125A

Installed Complete

Quantity 1 1 1

Estimated Service Start Dates

Estimated Service End Dates

S2.30 Relocated L-861, Quartz Medium Intensity Runway Edge 

Light Installed on New Stake in Earth

Unit Price $500.00 $0.00 $500.00

Item Total Price $16,000.00 $0.00 $16,000.00

Description

L125B

Shoulder, Installed 

Complete

L125B

Shoulder, Installed 

Complete

L125B

Shoulder, Installed 

Complete

Quantity 32 32 32

Estimated Service Start Dates

Estimated Service End Dates



S2.31 Relocated L-861 Medium Intensity Runway Edge Light 

Installed on New L-867B Base in Earth Shoulder

Unit Price $700.00 $0.00 $600.00

Item Total Price $5,600.00 $0.00 $4,800.00

Description

L125C

Installed Complete

L125C

Installed Complete

L125C

Installed Complete

Quantity 8 8 8

Estimated Service Start Dates

Estimated Service End Dates

S2.32 Relocated L-861SE Medium Intensity Runway Threshold 

Light Installed on New Stake in Earth Shoulder

Unit Price $500.00 $0.00 $500.00

Item Total Price $6,000.00 $0.00 $6,000.00

Description

L125D

Installed Complete

L125D

Installed Complete

L125D

Installed Complete

Quantity 12 12 12

Estimated Service Start Dates

Estimated Service End Dates

S2.33 Relocated L-861SE Medium Intensity Runway Threshold 

Light Installed on New L-867B Base in Earth

Unit Price $700.00 $0.00 $600.00

Item Total Price $2,800.00 $0.00 $2,400.00

Description

L125E

Shoulder, Installed 

Complete

L125E

Shoulder, Installed 

Complete

L125E

Shoulder, Installed 

Complete

Quantity 4 4 4

Estimated Service Start Dates

Estimated Service End Dates

S2.34 Relocated L-861T(L), LED Medium Intensity Taxiway Edge 

Light Installed New Stake in Earth Shoulder



Unit Price $400.00 $0.00 $365.00

Item Total Price $15,600.00 $0.00 $14,235.00

Description

L125F

Installed Complete

L125F

Installed Complete

L125F

Installed Complete

Quantity 39 39 39

Estimated Service Start Dates

Estimated Service End Dates

S2.35 Relocated L-861T(L), LED Medium Intensity Taxiway Edge 

Light Installed on New L-867B Base in Earth

Unit Price $700.00 $0.00 $650.00

Item Total Price $1,400.00 $0.00 $1,300.00

Description

L125G

Shoulder, Installed 

Complete

L125G

Shoulder, Installed 

Complete

L125G

Shoulder, Installed 

Complete

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S2.36 New L-858 Sign, Size 2, Style 2, 5-6 Characters, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $4,400.00 $0.00 $4,000.00

Item Total Price $8,800.00 $0.00 $8,000.00

Description L125H L125H L125H

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S2.37 Relocated L-858 Sign, Size 2, Style 2, 1 Module, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $2,000.00 $0.00 $1,850.00

Item Total Price $8,000.00 $0.00 $7,400.00

Description L125I L125I L125I

Quantity 4 4 4

Estimated Service Start Dates



Estimated Service End Dates

S2.38 Relocated L-858 Sign, Size 2, Style 2, 2 Modules, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $2,600.00 $0.00 $2,300.00

Item Total Price $5,200.00 $0.00 $4,600.00

Description L125J L125J L125J

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S2.39 Relocated L-858 Sign, Size 2, Style 2, 3 Modules, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $3,000.00 $0.00 $2,600.00

Item Total Price $6,000.00 $0.00 $5,200.00

Description L125K L125K L125K

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S2.40 New Isolation Transformer and Lamps for Existing Sign, 

Not Relocated, to be Reconnected       

Unit Price $1,000.00 $0.00 $1,000.00

Item Total Price $2,000.00 $0.00 $2,000.00

Description

L125L

Installed Complete

L125L

Installed Complete

L125L

Installed Complete

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S2.41 Remove Stakes or Base Mounted Medium Intensity 

Taxiway Edge Light in Earth Shoulder

Unit Price $150.00 $0.00 $150.00

Item Total Price $900.00 $0.00 $900.00

Description

L125M

Complete

L125M

Complete

L125M

Complete



Quantity 6 6 6

Estimated Service Start Dates

Estimated Service End Dates

S2.42 Remove Airfield Guidance Sign Complete, Including 

Concrete Pad

Unit Price $1,000.00 $0.00 $900.00

Item Total Price $2,000.00 $0.00 $1,800.00

Description L125N L125N L125N

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

Questions

Group 1

1.1 Vendor must enter in their South Carolina Contractor's 

License Number that is in compliance with this project. G114500 99420 G10951

1.2 Did your company attend the mandatory pre-bid 

conference? Yes Yes Yes

Group S1: Bid Alternate No. 1 (Vendors may submit on Bid 

Alternate #1, Bid Alternate #2 or both alternates) No Bid $3,618,880.00 $3,239,372.00

S1.1 Mobilization (Bid Alternate No. 1)       

Unit Price $0.00 $667,150.00 $410,000.00

Item Total Price $0.00 $667,150.00 $410,000.00

Description 01000 01000 01000

Quantity 1 1 1

Estimated Service Start Dates

Estimated Service End Dates

Comment (Optional) No Bid Option 1

S1.2 Remove Asphalt Pavement by Milling

Unit Price $0.00 $2.20 $3.00

Item Total Price $0.00 $71,940.00 $98,100.00

Description S-140A S-140A S-140A

Quantity 32700 32700 32700



Estimated Service Start Dates

Estimated Service End Dates

S1.3 Remove 2 Way 4 Inch Electrical Duct

Unit Price $0.00 $165.00 $15.00

Item Total Price $0.00 $8,250.00 $750.00

Description S-140B S-140B S-140B

Quantity 50 50 50

Estimated Service Start Dates

Estimated Service End Dates

S1.4 Remove Concrete Cable Marker

Unit Price $0.00 $82.50 $100.00

Item Total Price $0.00 $165.00 $200.00

Description S-140C S-140C S-140C

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S1.5 Remove 12" RCP

Unit Price $0.00 $21.00 $16.00

Item Total Price $0.00 $4,032.00 $3,072.00

Description S-140D S-140D S-140D

Quantity 192 192 192

Estimated Service Start Dates

Estimated Service End Dates

S1.6 Remove Headwall

Unit Price $0.00 $500.00 $500.00

Item Total Price $0.00 $1,000.00 $1,000.00

Description S-140E S-140E S-140E

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S1.7 Remove Pavement Markings

Unit Price $0.00 $3.00 $2.00

Item Total Price $0.00 $9,900.00 $6,600.00

Description S-190 S-190 S-190



Quantity 3300 3300 3300

Estimated Service Start Dates

Estimated Service End Dates

S1.8 Unclassified Excavation

Unit Price $0.00 $9.20 $6.00

Item Total Price $0.00 $313,720.00 $204,600.00

Description P-152A P-152A P-152A

Quantity 34100 34100 34100

Estimated Service Start Dates

Estimated Service End Dates

S1.9 Unclassified Excavation - Waste

Unit Price $0.00 $6.90 $8.00

Item Total Price $0.00 $90,528.00 $104,960.00

Description P-152B P-152B P-152B

Quantity 13120 13120 13120

Estimated Service Start Dates

Estimated Service End Dates

S1.10 Subgrade Preparation

Unit Price $0.00 $1.00 $2.00

Item Total Price $0.00 $38,300.00 $76,600.00

Description P-152C P-152C P-152C

Quantity 38300 38300 38300

Estimated Service Start Dates

Estimated Service End Dates

S1.11 Macadam Base Course

Unit Price $0.00 $76.00 $60.00

Item Total Price $0.00 $554,800.00 $438,000.00

Description SC-305 SC-305 SC-305

Quantity 7300 7300 7300

Estimated Service Start Dates

Estimated Service End Dates

S1.12 Bituminous Prime Coat

Unit Price $0.00 $4.95 $6.00

Item Total Price $0.00 $52,470.00 $63,600.00



Description SC-401A SC-401A SC-401A

Quantity 10600 10600 10600

Estimated Service Start Dates

Estimated Service End Dates

S1.13 Bituminous Tack Coat

Unit Price $0.00 $2.95 $6.00

Item Total Price $0.00 $19,470.00 $39,600.00

Description SC-401B SC-401B SC-401B

Quantity 6600 6600 6600

Estimated Service Start Dates

Estimated Service End Dates

S1.14 SCDOT Hot Mix Asphalt Surface Course Type CM

Unit Price $0.00 $93.50 $120.00

Item Total Price $0.00 $925,650.00 $1,188,000.00

Description SC-403 SC-403 SC-403

Quantity 9900 9900 9900

Estimated Service Start Dates

Estimated Service End Dates

S1.15 Initial Pavement Markings

Unit Price $0.00 $3.00 $0.70

Item Total Price $0.00 $102,000.00 $23,800.00

Description P-620A P-620A P-620A

Quantity 34000 34000 34000

Estimated Service Start Dates

Estimated Service End Dates

S1.16 Permanent Reflective Pavement Markings

Unit Price $0.00 $4.00 $1.00

Item Total Price $0.00 $136,000.00 $34,000.00

Description P-620B P-620B P-620B

Quantity 34000 34000 34000

Estimated Service Start Dates

Estimated Service End Dates

S1.17 Class A Rip Rap

Unit Price $0.00 $72.50 $150.00



Item Total Price $0.00 $28,275.00 $58,500.00

Description D-753 D-753 D-753

Quantity 390 390 390

Estimated Service Start Dates

Estimated Service End Dates

S1.18 Temporary Inlet Protection

Unit Price $0.00 $1,500.00 $700.00

Item Total Price $0.00 $3,000.00 $1,400.00

Description E-891 E-891 E-891

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S1.19 Temporary Still Fence

Unit Price $0.00 $5.00 $4.00

Item Total Price $0.00 $28,500.00 $22,800.00

Description E-893-A E-893-A E-893-A

Quantity 5700 5700 5700

Estimated Service Start Dates

Estimated Service End Dates

S1.20 Temporary High Hazard Silt Fence

Unit Price $0.00 $75.00 $10.00

Item Total Price $0.00 $3,000.00 $400.00

Description E-893B E-893B E-893B

Quantity 40 40 40

Estimated Service Start Dates

Estimated Service End Dates

S1.21 Class A Temporary Erosion Control Matting

Unit Price $0.00 $4.00 $2.00

Item Total Price $0.00 $42,000.00 $21,000.00

Description E-895 E-895 E-895

Quantity 10500 10500 10500

Estimated Service Start Dates

Estimated Service End Dates

S1.22 Temporary Sediment Trap



Unit Price $0.00 $6,000.00 $5,000.00

Item Total Price $0.00 $36,000.00 $30,000.00

Description Plans Plans Plans

Quantity 6 6 6

Estimated Service Start Dates

Estimated Service End Dates

S1.23 Temporary Diversion Berm

Unit Price $0.00 $3.00 $15.00

Item Total Price $0.00 $5,250.00 $26,250.00

Description Plans Plans Plans

Quantity 1750 1750 1750

Estimated Service Start Dates

Estimated Service End Dates

S1.24 Grassing and Mulching

Unit Price $0.00 $3,000.00 $1,500.00

Item Total Price $0.00 $102,000.00 $51,000.00

Description T-901 T-901 T-901

Quantity 34 34 34

Estimated Service Start Dates

Estimated Service End Dates

S1.25 Onsite Topsoil

Unit Price $0.00 $9.35 $12.00

Item Total Price $0.00 $162,690.00 $208,800.00

Description T-905 T-905 T-905

Quantity 17400 17400 17400

Estimated Service Start Dates

Estimated Service End Dates

S1.26 Counterpoise Trench in Earth

Unit Price $0.00 $1.10 $1.00

Item Total Price $0.00 $11,302.50 $10,275.00

Description L108A L108A L108A

Quantity 10275 10275 10275

Estimated Service Start Dates

Estimated Service End Dates



S1.27 Cable Trench In Earth

Unit Price $0.00 $1.10 $1.00

Item Total Price $0.00 $12,210.00 $11,100.00

Description L108B L108B L108B

Quantity 11100 11100 11100

Estimated Service Start Dates

Estimated Service End Dates

S1.28 No. 8 AWG, 5kV L-824C Cable, Installed in Trench, Duct 

Bank or Conduit

Unit Price $0.00 $2.15 $1.00

Item Total Price $0.00 $34,077.50 $15,850.00

Description L108C L108C L108C

Quantity 15850 15850 15850

Estimated Service Start Dates

Estimated Service End Dates

S1.29 No. 6 Bare Counterpoise Wire, Installed in Trench or 

with Duct Bank or Conduit,

Unit Price $0.00 $1.35 $1.20

Item Total Price $0.00 $15,390.00 $13,680.00

Description

L108D

Including Ground Rods and 

Ground Connectors

L108D

Including Ground Rods and 

Ground Connectors

L108D

Including Ground Rods and 

Ground Connectors

Quantity 11400 11400 11400

Estimated Service Start Dates

Estimated Service End Dates

S1.30 New L-861 Quartz Medium Intensity Runway Edge Light 

Installed on New Stake in Earth Shoulder

Unit Price $0.00 $1,015.00 $800.00

Item Total Price $0.00 $1,015.00 $800.00

Description

L-125A

Installed Complete

L-125A

Installed Complete

L-125A

Installed Complete

Quantity 1 1 1



Estimated Service Start Dates

Estimated Service End Dates

S1.31 Relocated L-861 Quartz Medium Intensity Runway Edge 

Light Installed on New Stake in Earth Shoulder

Unit Price $0.00 $825.00 $500.00

Item Total Price $0.00 $26,400.00 $16,000.00

Description

L125B

Installed Complete

L125B

Installed Complete

L125B

Installed Complete

Quantity 32 32 32

Estimated Service Start Dates

Estimated Service End Dates

S1.32 Relocated L-861 Medium Intensity Runway Edge Light 

Installed on New L-867B Base in Earth Shoulder

Unit Price $0.00 $1,650.00 $600.00

Item Total Price $0.00 $13,200.00 $4,800.00

Description

L125C

Installed Complete

L125C

Installed Complete

L125C

Installed Complete

Quantity 8 8 8

Estimated Service Start Dates

Estimated Service End Dates

S1.33 Relocated L-861SE Medium Intensity Runway Threshold 

Light Installed on New Stake in Earth Shoulder

Unit Price $0.00 $825.00 $500.00

Item Total Price $0.00 $9,900.00 $6,000.00

Description

L125D

Installed Complete

L125D

Installed Complete

L125D

Installed Complete

Quantity 12 12 12

Estimated Service Start Dates

Estimated Service End Dates



S1.34 Relocated L-861SE Medium Intensity Runway Threshold 

Light Installed on New-L-867B Base in Earth

Unit Price $0.00 $825.00 $600.00

Item Total Price $0.00 $3,300.00 $2,400.00

Description

L125E

Shoulder - Installed 

Complete

L125E

Shoulder - Installed 

Complete

L125E

Shoulder - Installed 

Complete

Quantity 4 4 4

Estimated Service Start Dates

Estimated Service End Dates

S1.35 Relocated L-861T(L) , LED Medium Intensity Taxiway 

Edge Light Installed on New Stake in Earth

Unit Price $0.00 $825.00 $365.00

Item Total Price $0.00 $32,175.00 $14,235.00

Description

L125F

Shoulder, Installed 

Complete

L125F

Shoulder, Installed 

Complete

L125F

Shoulder, Installed 

Complete

Quantity 39 39 39

Estimated Service Start Dates

Estimated Service End Dates

S1.36 Relocated L-861T(L) LED Medium Intensity Taxiway Edge 

Light Installed on New L-867B Base in Earth

Unit Price $0.00 $1,320.00 $650.00

Item Total Price $0.00 $2,640.00 $1,300.00

Description

L125G

Shoulder, Installed 

Complete

L125G

Shoulder, Installed 

Complete

L125G

Shoulder, Installed 

Complete

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

Comment (Optional)



S1.37 New L-858 Sign, Size 2, Style 2, 5-6 Characters, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $0.00 $6,000.00 $4,000.00

Item Total Price $0.00 $12,000.00 $8,000.00

Description L125H L125H L125H

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S1.38 Relocated L-858 Sign, Size 2, Style 2, 1 Module, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $0.00 $3,850.00 $1,850.00

Item Total Price $0.00 $15,400.00 $7,400.00

Description L125I L125I L125I

Quantity 4 4 4

Estimated Service Start Dates

Estimated Service End Dates

S1.39 Relocated L-858 Signs, Size 2, Style 2, 2 Modules, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $0.00 $3,850.00 $2,300.00

Item Total Price $0.00 $7,700.00 $4,600.00

Description L125J L125J L125J

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S1.40 Relocated L-858 Sign, Size 2, Style 2, 3 Modules, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $0.00 $5,000.00 $2,600.00

Item Total Price $0.00 $10,000.00 $5,200.00

Description L125K L125K L125K

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S1.41 New Isolation Transformer and Lamps for Existing Sign, 

Not Relocated, to be reconnected



Unit Price $0.00 $825.00 $1,000.00

Item Total Price $0.00 $1,650.00 $2,000.00

Description

L125L

Installed Complete

L125L

Installed Complete

L125L

Installed Complete

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S1.42 Remove Stake or Base Mounted Medium Intensity 

Taxiway Edge Light in Earth Shoulder, Complete

Unit Price $0.00 $330.00 $150.00

Item Total Price $0.00 $1,980.00 $900.00

Description L125M L125M L125M

Quantity 6 6 6

Estimated Service Start Dates

Estimated Service End Dates

S1.43 Remove Airfield Guidance Sign Complete, Including 

Concrete Pad

Unit Price $0.00 $1,225.00 $900.00

Item Total Price $0.00 $2,450.00 $1,800.00

Description L125N L125N L125N

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

Group S2: Bid Alternate No. 2 (Vendors may submit on Bid 

Alternate #1, Bid Alternate #2 or both alternates) $3,574,965.00 No Bid $4,494,972.00

S2.1 Mobilization (Bid Alternate No. 2)

Unit Price $830,000.00 $0.00 $410,000.00

Item Total Price $830,000.00 $0.00 $410,000.00

Description 01000 01000 01000

Quantity 1 1 1

Estimated Service Start Dates

Estimated Service End Dates

S2.2 Remove Asphalt Pavement by Milling



Unit Price $2.50 $0.00 $3.00

Item Total Price $81,750.00 $0.00 $98,100.00

Description S-140A S-140A S-140A

Quantity 32700 32700 32700

Estimated Service Start Dates

Estimated Service End Dates

S2.3 Remove 2 Way 4 Inch Electrical Duct

Unit Price $200.00 $0.00 $15.00

Item Total Price $10,000.00 $0.00 $750.00

Description S-140B S-140B S-140B

Quantity 50 50 50

Estimated Service Start Dates

Estimated Service End Dates

S2.4 Remove Concrete Cable Marker

Unit Price $100.00 $0.00 $100.00

Item Total Price $200.00 $0.00 $200.00

Description S-140C S-140C S-140C

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S2.5 Remove 12" RCP

Unit Price $25.00 $0.00 $16.00

Item Total Price $4,800.00 $0.00 $3,072.00

Description S-140D S-140D S-140D

Quantity 192 192 192

Estimated Service Start Dates

Estimated Service End Dates

S2.6 Remove Headwall

Unit Price $500.00 $0.00 $500.00

Item Total Price $1,000.00 $0.00 $1,000.00

Description S-140E S-140E S-140E

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates



S2.7 Remove Pavement Markings

Unit Price $1.20 $0.00 $2.00

Item Total Price $3,960.00 $0.00 $6,600.00

Description S-190 S-190 S-190

Quantity 3300 3300 3300

Estimated Service Start Dates

Estimated Service End Dates

S2.8 Unclassified Excavation

Unit Price $14.00 $0.00 $6.00

Item Total Price $442,400.00 $0.00 $189,600.00

Description P-152A P-152A P-152A

Quantity 31600 31600 31600

Estimated Service Start Dates

Estimated Service End Dates

S2.9 Unclassified Excavation - Waste

Unit Price $5.00 $0.00 $8.00

Item Total Price $78,100.00 $0.00 $124,960.00

Description P-152B P-152B P-152B

Quantity 15620 15620 15620

Estimated Service Start Dates

Estimated Service End Dates

S2.10 Subgrade Preparation

Unit Price $1.00 $0.00 $2.00

Item Total Price $38,300.00 $0.00 $76,600.00

Description P-152C P-152C P-152C

Quantity 38300 38300 38300

Estimated Service Start Dates

Estimated Service End Dates

S2.11 Cement Modified Subbase (6" Thick)

Unit Price $3.20 $0.00 $6.00

Item Total Price $125,120.00 $0.00 $234,600.00

Description SC-301A SC-301A SC-301A

Quantity 39100 39100 39100

Estimated Service Start Dates



Estimated Service End Dates

S2.12 Portland Cement

Unit Price $184.00 $0.00 $160.00

Item Total Price $114,080.00 $0.00 $99,200.00

Description SC-301B SC-301B SC-301B

Quantity 620 620 620

Estimated Service Start Dates

Estimated Service End Dates

S2.13 6-Inch Thick Portland Cement Concrete Pavement

Unit Price $35.00 $0.00 $70.00

Item Total Price $1,340,500.00 $0.00 $2,681,000.00

Description SC-501 SC-501 SC-501

Quantity 38300 38300 38300

Estimated Service Start Dates

Estimated Service End Dates

S2.14 Permanent Reflective Pavement Markings

Unit Price $1.30 $0.00 $1.00

Item Total Price $44,200.00 $0.00 $34,000.00

Description P-620B P-620B P-620B

Quantity 34000 34000 34000

Estimated Service Start Dates

Estimated Service End Dates

S2.15 Permanent Non-Reflective (Black) Pavement Markings

Unit Price $1.00 $0.00 $4.00

Item Total Price $5,900.00 $0.00 $23,600.00

Description P-620C P-620C P-620C

Quantity 5900 5900 5900

Estimated Service Start Dates

Estimated Service End Dates

S2.16 Class A Rip Rap

Unit Price $70.00 $0.00 $150.00

Item Total Price $27,300.00 $0.00 $58,500.00

Description D-753 D-753 D-753



Quantity 390 390 390

Estimated Service Start Dates

Estimated Service End Dates

S2.17 Temporary Inlet Protection

Unit Price $700.00 $0.00 $700.00

Item Total Price $1,400.00 $0.00 $1,400.00

Description E-891 E-891 E-891

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S2.18 Temporary Silt Fence

Unit Price $2.50 $0.00 $4.00

Item Total Price $14,250.00 $0.00 $22,800.00

Description E-893A E-893A E-893A

Quantity 5700 5700 5700

Estimated Service Start Dates

Estimated Service End Dates

S2.19 Temporary High Hazard Silt Fence

Unit Price $92.00 $0.00 $10.00

Item Total Price $3,680.00 $0.00 $400.00

Description E-893B E-893B E-893B

Quantity 40 40 40

Estimated Service Start Dates

Estimated Service End Dates

S2.20 Class A Temporary Erosion Control Matting

Unit Price $1.60 $0.00 $2.00

Item Total Price $16,800.00 $0.00 $21,000.00

Description E-895 E-895 E-895

Quantity 10500 10500 10500

Estimated Service Start Dates

Estimated Service End Dates

S2.21 Temporary Sediment Trap

Unit Price $2,900.00 $0.00 $5,000.00

Item Total Price $17,400.00 $0.00 $30,000.00



Description Plans Plans Plans

Quantity 6 6 6

Estimated Service Start Dates

Estimated Service End Dates

S2.22 Temporary Diversion Berm

Unit Price $18.00 $0.00 $15.00

Item Total Price $31,500.00 $0.00 $26,250.00

Description Plans Plans Plans

Quantity 1750 1750 1750

Estimated Service Start Dates

Estimated Service End Dates

S2.23 Grassing and Mulching

Unit Price $1,650.00 $0.00 $1,500.00

Item Total Price $56,100.00 $0.00 $51,000.00

Description T-901 T-901 T-901

Quantity 34 34 34

Estimated Service Start Dates

Estimated Service End Dates

S2.24 Onsite Topsoil

Unit Price $9.00 $0.00 $10.00

Item Total Price $156,600.00 $0.00 $174,000.00

Description T-905 T-905 T-905

Quantity 17400 17400 17400

Estimated Service Start Dates

Estimated Service End Dates

S2.25 Composite Trench in Earth

Unit Price $1.00 $0.00 $1.00

Item Total Price $10,275.00 $0.00 $10,275.00

Description L-108A L-108A L-108A

Quantity 10275 10275 10275

Estimated Service Start Dates

Estimated Service End Dates

S2.26 Cable Trench in Earth

Unit Price $1.00 $0.00 $1.00



Item Total Price $11,100.00 $0.00 $11,100.00

Description L108B L108B L108B

Quantity 11100 11100 11100

Estimated Service Start Dates

Estimated Service End Dates

S2.27 No. 8 AWG, 5kV L-824C Cable, Installed in Trench, Duct 

Bank or Conduit

Unit Price $1.00 $0.00 $1.00

Item Total Price $15,850.00 $0.00 $15,850.00

Description L108C L108C L108C

Quantity 15850 15850 15850

Estimated Service Start Dates

Estimated Service End Dates

S2.28 No. 6 Bare Counterpoise Wire, Installed in Trench or 

with Duct Bank or Conduit

Unit Price $1.00 $0.00 $1.20

Item Total Price $11,400.00 $0.00 $13,680.00

Description

L108D

Including Ground Rods and 

Connectors

L108D

Including Ground Rods and 

Connectors

L108D

Including Ground Rods and 

Connectors

Quantity 11400 11400 11400

Estimated Service Start Dates

Estimated Service End Dates

S2.29 New L-861 Quartz Medium Intensity Runway Edge Light 

Installed on New Stake in Earth Shoulder

Unit Price $700.00 $0.00 $800.00

Item Total Price $700.00 $0.00 $800.00

Description

L125A

Installed Complete

L125A

Installed Complete

L125A

Installed Complete

Quantity 1 1 1

Estimated Service Start Dates

Estimated Service End Dates



S2.30 Relocated L-861, Quartz Medium Intensity Runway Edge 

Light Installed on New Stake in Earth

Unit Price $500.00 $0.00 $500.00

Item Total Price $16,000.00 $0.00 $16,000.00

Description

L125B

Shoulder, Installed 

Complete

L125B

Shoulder, Installed 

Complete

L125B

Shoulder, Installed 

Complete

Quantity 32 32 32

Estimated Service Start Dates

Estimated Service End Dates

S2.31 Relocated L-861 Medium Intensity Runway Edge Light 

Installed on New L-867B Base in Earth Shoulder

Unit Price $700.00 $0.00 $600.00

Item Total Price $5,600.00 $0.00 $4,800.00

Description

L125C

Installed Complete

L125C

Installed Complete

L125C

Installed Complete

Quantity 8 8 8

Estimated Service Start Dates

Estimated Service End Dates

S2.32 Relocated L-861SE Medium Intensity Runway Threshold 

Light Installed on New Stake in Earth Shoulder

Unit Price $500.00 $0.00 $500.00

Item Total Price $6,000.00 $0.00 $6,000.00

Description

L125D

Installed Complete

L125D

Installed Complete

L125D

Installed Complete

Quantity 12 12 12

Estimated Service Start Dates

Estimated Service End Dates

S2.33 Relocated L-861SE Medium Intensity Runway Threshold 

Light Installed on New L-867B Base in Earth



Unit Price $700.00 $0.00 $600.00

Item Total Price $2,800.00 $0.00 $2,400.00

Description

L125E

Shoulder, Installed 

Complete

L125E

Shoulder, Installed 

Complete

L125E

Shoulder, Installed 

Complete

Quantity 4 4 4

Estimated Service Start Dates

Estimated Service End Dates

S2.34 Relocated L-861T(L), LED Medium Intensity Taxiway Edge 

Light Installed New Stake in Earth Shoulder

Unit Price $400.00 $0.00 $365.00

Item Total Price $15,600.00 $0.00 $14,235.00

Description

L125F

Installed Complete

L125F

Installed Complete

L125F

Installed Complete

Quantity 39 39 39

Estimated Service Start Dates

Estimated Service End Dates

S2.35 Relocated L-861T(L), LED Medium Intensity Taxiway Edge 

Light Installed on New L-867B Base in Earth

Unit Price $700.00 $0.00 $650.00

Item Total Price $1,400.00 $0.00 $1,300.00

Description

L125G

Shoulder, Installed 

Complete

L125G

Shoulder, Installed 

Complete

L125G

Shoulder, Installed 

Complete

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S2.36 New L-858 Sign, Size 2, Style 2, 5-6 Characters, New 

Concrete Pad, in Earth Shoulder, in place



Unit Price $4,400.00 $0.00 $4,000.00

Item Total Price $8,800.00 $0.00 $8,000.00

Description L125H L125H L125H

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S2.37 Relocated L-858 Sign, Size 2, Style 2, 1 Module, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $2,000.00 $0.00 $1,850.00

Item Total Price $8,000.00 $0.00 $7,400.00

Description L125I L125I L125I

Quantity 4 4 4

Estimated Service Start Dates

Estimated Service End Dates

S2.38 Relocated L-858 Sign, Size 2, Style 2, 2 Modules, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price $2,600.00 $0.00 $2,300.00

Item Total Price $5,200.00 $0.00 $4,600.00

Description L125J L125J L125J

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S2.39 Relocated L-858 Sign, Size 2, Style 2, 3 Modules, New 

Concrete Pad, in Earth Shoulder, in place

Unit Price 3,000.00$                               $0.00 $2,600.00

Item Total Price $6,000.00 $0.00 $5,200.00

Description L125K L125K L125K

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S2.40 New Isolation Transformer and Lamps for Existing Sign, 

Not Relocated, to be Reconnected       

Unit Price $1,000.00 $0.00 $1,000.00

Item Total Price $2,000.00 $0.00 $2,000.00



Description

L125L

Installed Complete

L125L

Installed Complete

L125L

Installed Complete

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

S2.41 Remove Stakes or Base Mounted Medium Intensity 

Taxiway Edge Light in Earth Shoulder

Unit Price $150.00 $0.00 $150.00

Item Total Price $900.00 $0.00 $900.00

Description

L125M

Complete

L125M

Complete

L125M

Complete

Quantity 6 6 6

Estimated Service Start Dates

Estimated Service End Dates

S2.42 Remove Airfield Guidance Sign Complete, Including 

Concrete Pad

Unit Price $1,000.00 $0.00 $900.00

Item Total Price $2,000.00 $0.00 $1,800.00

Description L125N L125N L125N

Quantity 2 2 2

Estimated Service Start Dates

Estimated Service End Dates

Questions

Group 1

1.1 Vendor must enter in their South Carolina Contractor's 

License Number that is in compliance with this project. G114500 99420 G10951

1.2 Did your company attend the mandatory pre-bid 

conference? Yes Yes Yes


