

COUNTY OF LEXINGTON

Procurement Services
212 South Lake Drive, Suite 503, 5th Floor
Lexington, South Carolina 29072-3493



Phone (803) 785-8166
Fax (803) 785-2240

THIS IS A STATEMENT OF INTENT TO AWARD A CONTRACT AND BECOMES THE OFFICIAL STATEMENT OF AWARD CONTINGENT UPON COUNTY COUNCIL APPROVAL UNLESS OTHERWISE RESCINDED.

REFERENCE SOLICITATION NUMBER: 2015-IFB-19

PROCUREMENT: Unitrends Hardware/Software Recovery System

ISSUE DATE: March 4, 2015

CLOSING DATE: March 24, 2015

AWARD(S) ARE MADE TO THE FOLLOWING:

Team IA, Inc.
\$43,378.41
(Sales Tax Included)
(Phase I – Items P1.1-P1.6 and S1.1)

An actual bidder who is aggrieved in connection with the intended award or award of a contract shall protest to the Procurement Manager in writing within ten (10) calendar days of the date of Intent to Award notice. Protest letter shall state the issues of the protest, specifically listing where the County failed in determining the potential award.

Kay Keisler
Procurement Officer

Posted: April 3, 2015

THIS IS NOT AN ORDER

DO NOT SHIP PRIOR TO RECEIPT OF PURCHASE ORDER.

COUNTY OF LEXINGTON - UNITRENDS HARDWARE/SOFTWARE RECOVERY SYSTEM - BID: 2015-IFB-19 - MARCH 24, 2015	Team IA, Inc.
Product Line Items	141,711.00
SALES TAX	9,919.77
GRAND TOTAL - PRODUCT LINE ITEMS	151,630.78
Group P1	141,711.00
P1.1 PHASE I - Recovery-823 Backup Appliance	30,804.40
Unit Price	30,804.40
Recovery-823 Backup Appliance, Local Disk Archiving Package, & 3 Years Support. MFG: Unitrends, MODEL: RC823S-3 (See "Unitrends Bid Information" under the Attachments Section for a more detailed specification.)	
Quantity	1
Estimated Delivery Date	4/30/2015
Comment (Optional)	Delivery date is dependent on prompt issuance of a PO by the County. Estimated delivery date is 10-15 business days from receipt of County Purchase Order.
P1.2 PHASE I - 2x10GB SFP+ Ethernet Works with 2U,3U,4U	1,599.00
Unit Price	1,599.00
2x10GB SFP+ Ethernet Works with 2U,3U,4U. MFG: Unitrends, MODEL: ADA-2x10ETHSFP	
Quantity	1
Estimated Delivery Date	4/30/2015
Comment (Optional)	Delivery date is dependent on prompt issuance of a PO by the County. Estimated delivery date is 10-15 business days from receipt of County Purchase Order.
P1.3 PHASE I - Empty 1U Form Factor 4-Bay Rotational Archiving Device	799.00
Unit Price	799.00
Empty 1U Form Factor 4-Bay Rotational Archiving Device for Rack Mounted Units. MFG: Unitrends, MODEL: RXDA	
Quantity	1
Estimated Delivery Date	4/30/2015
Comment (Optional)	Delivery date is dependent on prompt issuance of a PO by the County. Estimated delivery date is 10-15 business days from receipt of County Purchase Order.
P1.4 PHASE I - 4TB 7200RPM Disk Drive with Necessary Carrier	1,636.00
Unit Price	409.00
4TB 7200RPM Disk Drive with Necessary Carrier. MFG: Unitrends, MODEL: RD4000	
Quantity	4

Estimated Delivery Date	4/30/2015
Comment (Optional)	Delivery date is dependent on prompt issuance of a PO by the County. Estimated delivery date is 10-15 business days from receipt of County Purchase Order.
P1.5 PHASE I - Pelican Carrying Case 4 Drives	126.00
Unit Price	126.00
Pelican Carrying Case 4 Drives. MFG: Unitrends, MODEL: PEL4	
Quantity	1
Estimated Delivery Date	4/30/2015
Comment (Optional)	Delivery date is dependent on prompt issuance of a PO by the County. Estimated delivery date is 10-15 business days from receipt of County Purchase Order.
P1.6 PHASE I - Unitrends Granular SharePoint Restore - 1 TB	950.00
Unit Price	950.00
Unitrends Granular SharePoint Restore - 1 TB. MFG: Unitrends, MODEL: IRSP1000G	
Quantity	1
Estimated Delivery Date	4/30/2015
Comment (Optional)	Delivery date is dependent on prompt issuance of a PO by the County. Estimated delivery date is 10-15 business days from receipt of County Purchase Order.
SUB-TOTAL - PHASE I	35,914.40
SALES TAX	2,514.01
GRAND TOTAL - PHASE I	38,428.41
P1.7 PHASE II - Recovery-933S Backup Appliance	56,736.80
Unit Price	56,736.80
Recovery-933S Backup Appliance & 3 Year Support. MFG: Unitrends, MODEL: RC933S-3. (See "Unitrends Bid Information" under the Attachments Section for a more detailed specification.)	
Quantity	1
Estimated Delivery Date	7/31/2015
Comment (Optional)	Delivery date is dependent on prompt issuance of a PO by the County. Estimated delivery date is 10-15 business days from receipt of County Purchase Order.
P1.8 PHASE II - 2x10GB SFP+ Ethernet Works with 2U,3U,4U	1,599.00
Unit Price	1,599.00

2x10GB SFP+ Ethernet Works with 2U,3U,4U. MFG: Unitrends, MODEL: ADA-2X10ETHSFP	
Quantity	1
Estimated Delivery Date	7/31/2015
Comment (Optional)	Delivery date is dependent on prompt issuance of a PO by the County. Estimated delivery date is 10-15 business days from receipt of County Purchase Order.
P1.9 PHASE II - Empty 1U Form Factor 4-Bay Rotational Archiving Device	799.00
Unit Price	799.00
Empty 1U Form Factor 4-Bay Rotational Archiving Device for Rack Mounted Units. MFG: Unitrends, MODEL: RXDA	
Quantity	1
Estimated Delivery Date	7/31/2015
Comment (Optional)	Delivery date is dependent on prompt issuance of a PO by the County. Estimated delivery date is 10-15 business days from receipt of County Purchase Order.
P1.10 PHASE II - 4TB 7200RPM Disk Drive with Necessary Carrier	2,454.00
Unit Price	409.00
4TB 7200RPM Disk Drive with Necessary Carrier. MFG: Unitrends, MODEL: RD4000	
Quantity	6
Estimated Delivery Date	7/31/2015
Comment (Optional)	Delivery date is dependent on prompt issuance of a PO by the County. Estimated delivery date is 10-15 business days from receipt of County Purchase Order.
P1.11 PHASE II - Pelican Carrying Case 4 Drives	126.00
Unit Price	126.00
Pelican Carrying Case 4 Drives. MFG: Unitrends, MODEL: PEL4	
Quantity	1
Estimated Delivery Date	7/31/2015
Comment (Optional)	Delivery date is dependent on prompt issuance of a PO by the County. Estimated delivery date is 10-15 business days from receipt of County Purchase Order.
SUB-TOTAL - PHASE II	61,714.80
SALES TAX	4,320.04
GRAND TOTAL - PHASE II	66,034.84
P1.12 PHASE III - Recovery-824 Backup Appliance	38,977.80

Unit Price	38,977.80
Recovery-824 Backup Appliance & 3 Year Support. MFG: Unitrends, MODEL: RC824-A-3. (See "Unitrends Bid Information" under the Attachments Section for a more detailed specification.	
Quantity	1
Estimated Delivery Date	7/31/2016
Comment (Optional)	Delivery date is dependent on prompt issuance of a PO by the County. Estimated delivery date is 10-15 business days from receipt of County Purchase Order.
P1.13 PHASE III - 2x10GB SFP+ Ethernet Works with 2U, 3U, 4U	1,599.00
Unit Price	1,599.00
2x10GB SFP+ Ethernet Works with 2U, 3U, 4U. MFG: Unitrends, MODEL: ADA-2X10ETHSFP	
Quantity	1
Estimated Delivery Date	7/31/2016
Comment (Optional)	Delivery date is dependent on prompt issuance of a PO by the County. Estimated delivery date is 10-15 business days from receipt of County Purchase Order.
P1.14 PHASE III - Empty 1U Form Factor 4-Bay Rotational Archiving Device	799.00
Unit Price	799.00
Empty 1U Form Factor 4-Bay Rotational Archiving Device for Rack Mounted Units. MFG: Unitrends, MODEL: RXDA	
Quantity	1
Estimated Delivery Date	7/31/2016
Comment (Optional)	Delivery date is dependent on prompt issuance of a PO by the County. Estimated delivery date is 10-15 business days from receipt of County Purchase Order.
P1.15 PHASE III - 4TB 7200RPM Disk Drive with Necessary Carrier	2,454.00
Unit Price	409.00
4TB 7200RPM Disk Drive with Necessary Carrier. MFG: Unitrends, MODEL: RD4000	
Quantity	6
Estimated Delivery Date	7/31/2016
Comment (Optional)	Delivery date is dependent on prompt issuance of a PO by the County. Estimated delivery date is 10-15 business days from receipt of County Purchase Order.

P1.16 PHASE III - Pelican Carrying Case 4 Drives	252.00
Unit Price	126.00
Pelican Carrying Case 4 Drives. MFG: Unitrends, MODEL: PEL4	
Quantity	2
Estimated Delivery Date	7/31/2016
Comment (Optional)	Delivery date is dependent on prompt issuance of a PO by the County. Estimated delivery date is 10-15 business days from receipt of County Purchase Order.
SUB-TOTAL - PHASE III	44,081.80
SALES TAX	3,085.73
GRAND TOTAL - PHASE III	47,167.53
Service Line Items	14,850.00
Group S1	14,850.00
S1.1 PHASE I - Implementation Services	4,950.00
Unit Price	4,950.00
Implementation Services	
Quantity	1
Estimated Service Start Dates	4/15/2015
Estimated Service End Dates	4/30/2015
Comment (Optional)	Services start date is dependent on receipt of County Purchase Order. Purchase Order must be received prior to products being ordered and products must be delivered prior to commencement of services. Completion of services will also be dependent on County resource availability.
S1.2 PHASE II - Implementation Services	4,950.00
Unit Price	4,950.00
Implementation Services	
Quantity	1
Estimated Service Start Dates	7/1/2015
Estimated Service End Dates	7/31/2015
Comment (Optional)	Services start date is dependent on receipt of County Purchase Order. Purchase Order must be received prior to products being ordered and products must be delivered prior to commencement of services. Completion of services will also be dependent on County resource availability.
S1.3 PHASE III - Implementation Services	4,950.00

Unit Price	4,950.00
Implementation Services	
Quantity	1
Estimated Service Start Dates	7/1/2016
Estimated Service End Dates	7/31/2016
Comment (Optional)	<p>Services start date is dependent on receipt of County Purchase Order. Purchase Order must be received prior to products being ordered and products must be delivered prior to commencement of services. Completion of services will also be dependent on County resource availability.</p>