

COUNTY OF LEXINGTON

Procurement Services
212 South Lake Drive, Suite 503, 5th Floor
Lexington, South Carolina 29072-3493



Phone (803) 785-8319
Fax (803) 785-2240

THIS IS A STATEMENT OF INTENT TO AWARD A CONTRACT AND BECOMES THE OFFICIAL STATEMENT OF AWARD CONTINGENT UPON COUNTY COUNCIL APPROVAL UNLESS OTHERWISE RESCINDED.

REFERENCE SOLICITATION NUMBER: **2015-IFB-22**

PROCUREMENT: **SANDY LANE AND SPRUCE LANE
IMPROVEMENTS**

ISSUE DATE: **MARCH 24, 2015**

CLOSING DATE: **APRIL 15, 2015**

AWARD(S) ARE MADE TO THE FOLLOWING:

Sox & Sons Construction Company, Inc.
\$794,389.25

An actual bidder who is aggrieved in connection with the intended award or award of a contract shall protest to the Procurement Manager in writing within ten (10) calendar days of the date of Intent to Award notice. Protest letter shall state the issues of the protest, specifically listing where the County failed in determining the potential award.

Angela M. Seymour
Procurement Officer

Posted: **April 17, 2015**

THIS IS NOT AN ORDER

DO NOT SHIP PRIOR TO RECEIPT OF PURCHASE ORDER.

COUNTY OF LEXINGTON - SANDY LANE AND SPRUCE LANE IMPROVEMENTS - 2015-IFB-22 - 4/15/2015	Sox and Sons Construction Co. Inc.	J.C. Wilkie Construction, LLC
Total Bid	\$ 794,389.25	\$ 1,082,719.84
Subtotal: Required Items	\$ 615,389.25	\$ 803,005.97
Subtotal: Optional Items	\$ 179,000.00	\$ 279,713.87
Product Line Items	\$ 794,389.25	\$ 1,082,719.84
Group P1: Base Bid #1 - Work Must Be Completed by 9/30/2015	\$ 395,081.50	\$ 509,982.85
P1.1 Mobilization		
Item Total Price	\$ 41,000.00	\$ 25,830.56
Unit Price	\$ 41,000.00	\$ 25,830.56
Catalog Number	103	103
Description	** Unit Price to be a Lump Sum Pay Item.	** Unit Price to be a Lump Sum Pay Item.
Quantity	1	1
Estimated Delivery Date	4/16/2015	9/30/2015
P1.2 Clearing & Grubbing within Right of Way		
Item Total Price	\$ 12,500.00	\$ 22,898.58
Unit Price	\$ 12,500.00	\$ 22,898.58
Catalog Number	201	201
Description	** Unit Price to be a Lump Sum Pay Item.	** Unit Price to be a Lump Sum Pay Item.
Quantity	1	1
Estimated Delivery Date	4/16/2015	9/30/2015
P1.3 Contingent Unsuitable Material Excavation		
Item Total Price	\$ 3,500.00	\$ 6,074.00
Unit Price	\$ 35.00	\$ 60.74
Catalog Number	203	203
Description		
Quantity	100	100
Estimated Delivery Date	4/16/2015	9/30/2015
P1.4 Unclassified Excavation		
Item Total Price	\$ 43,500.00	\$ 32,242.20
Unit Price	\$ 25.00	\$ 18.53
Catalog Number	203.1	203.1
Description		
Quantity	1740	1740
Estimated Delivery Date	4/16/2015	9/30/2015
P1.5 Borrow Excavation		
Item Total Price	\$ 2,125.00	\$ 1,490.05
Unit Price	\$ 25.00	\$ 17.53
Catalog Number	203.3	203.3
Description		
Quantity	85	85
Estimated Delivery Date	4/16/2015	9/30/2015
P1.6 Station Grading		
Item Total Price	\$ 20,800.00	\$ 72,860.84
Unit Price	\$ 800.00	\$ 2,802.34

Catalog Number	203.5	203.5
Description	** Unit Price to be per Station Measurement Pay Item.	** Unit Price to be per Station Measurement Pay Item.
Quantity	26	26
Estimated Delivery Date	4/16/2015	9/30/2015
P1.7 Graded Aggregate Base Course (6" Uniform)		
Item Total Price	\$ 71,070.00	\$ 81,514.20
Unit Price	\$ 11.50	\$ 13.19
Catalog Number	305.6	305.6
Description		
Quantity	6180	6180
Estimated Delivery Date	4/16/2015	9/30/2015
P1.8 Hot Mix Asphalt Surface Course Type C		
Item Total Price	\$ 59,800.00	\$ 54,722.75
Unit Price	\$ 104.00	\$ 95.17
Catalog Number	401.4	401.4
Description		
Quantity	575	575
Estimated Delivery Date	4/16/2015	9/30/2015
P1.9 Hot Mix Asphalt Intermediate Course Type C		
Item Total Price	\$ 3,520.00	\$ 6,483.84
Unit Price	\$ 110.00	\$ 202.62
Catalog Number	402.3	402.3
Description		
Quantity	32	32
Estimated Delivery Date	4/16/2015	9/30/2015
P1.10 Contingent Maintenance Stone		
Item Total Price	\$ 400.00	\$ 306.50
Unit Price	\$ 40.00	\$ 30.65
Catalog Number	502.2	502.2
Description		
Quantity	10	10
Estimated Delivery Date	4/16/2015	9/30/2015
P1.11 Maintenance of Traffic		
Item Total Price	\$ 7,000.00	\$ 13,893.75
Unit Price	\$ 7,000.00	\$ 13,893.75
Catalog Number	601	601
Description	** Unit Price to be a Lump Sum Pay Item.	** Unit Price to be a Lump Sum Pay Item.
Quantity	1	1
Estimated Delivery Date	4/16/2015	9/30/2015

P1.12 24" White Thermoplastic Stop Bar		
Item Total Price	\$ 344.00	\$ 2,240.30
Unit Price	\$ 8.00	\$ 52.10
Catalog Number	627.1	627.1
Description		
Quantity	43	43
Estimated Delivery Date	4/16/2015	9/30/2015
P1.13 4" Yellow Solid Line Thermoplastic Pavement Marking		
Item Total Price	\$ 400.00	\$ 2,316.00
Unit Price	\$ 2.00	\$ 11.58
Catalog Number	627.3	627.3
Description		
Quantity	200	200
Estimated Delivery Date	4/16/2015	9/30/2015
P1.14 15" Reinforced Concrete Pipe Class III		
Item Total Price	\$ 3,080.00	\$ 5,034.48
Unit Price	\$ 35.00	\$ 57.21
Catalog Number	714.2	714.2
Description		
Quantity	88	88
Estimated Delivery Date	4/16/2015	9/30/2015
P1.15 18" Reinforced Concrete Pipe Class III		
Item Total Price	\$ 864.00	\$ 1,356.48
Unit Price	\$ 36.00	\$ 56.52
Catalog Number	714.3	714.3
Description		
Quantity	24	24
Estimated Delivery Date	4/16/2015	9/30/2015
P1.16 24" Reinforced Concrete Pipe Class III		
Item Total Price	\$ 10,208.00	\$ 17,822.24
Unit Price	\$ 44.00	\$ 76.82
Catalog Number	714.4	714.4
Description		
Quantity	232	232
Estimated Delivery Date	4/16/2015	9/30/2015
P1.17 30" Reinforced Concrete Pipe Class III		
Item Total Price	\$ 5,280.00	\$ 8,690.88
Unit Price	\$ 60.00	\$ 98.76
Catalog Number	714.5	714.5
Description		
Quantity	88	88
Estimated Delivery Date	4/16/2015	9/30/2015

P1.18 36" Reinforced Concrete Pipe Class III		
Item Total Price	\$ 38,192.00	\$ 77,966.24
Unit Price	\$ 77.00	\$ 157.19
Catalog Number	714.6	714.6
Description		
Quantity	496	496
Estimated Delivery Date	4/16/2015	9/30/2015
P1.19 Catch Basin - Type 9		
Item Total Price	\$ 6,000.00	\$ 5,552.16
Unit Price	\$ 2,000.00	\$ 1,850.72
Catalog Number	719.1	719.1
Description		
Quantity	3	3
Estimated Delivery Date	4/16/2015	9/30/2015
P1.20 Catch Basin - Type 17		
Item Total Price	\$ 10,500.00	\$ 17,180.22
Unit Price	\$ 3,500.00	\$ 5,726.74
Catalog Number	719.2	719.2
Description		
Quantity	3	3
Estimated Delivery Date	4/16/2015	9/30/2015
P1.21 Catch Basin - Type 18		
Item Total Price	\$ 3,800.00	\$ 6,767.44
Unit Price	\$ 3,800.00	\$ 6,767.44
Catalog Number	719.3	719.3
Description		
Quantity	1	1
Estimated Delivery Date	4/16/2015	9/30/2015
P1.22 Drop Inlet (24 X 36)		
Item Total Price	\$ 2,000.00	\$ 1,956.02
Unit Price	\$ 2,000.00	\$ 1,956.02
Catalog Number	719.4	719.4
Description		
Quantity	1	1
Estimated Delivery Date	4/16/2015	9/30/2015
P1.23 Rip Rap (Class B)		
Item Total Price	\$ 500.00	\$ 343.70
Unit Price	\$ 100.00	\$ 68.74
Catalog Number	805.1	805.1
Description		
Quantity	5	5
Estimated Delivery Date	4/16/2015	9/30/2015
P1.24 Geotextile for Erosion Control Under Rip-Rap Class II Type B		
Item Total Price	\$ 45.00	\$ 614.97
Unit Price	\$ 15.00	\$ 204.99
Catalog Number	805.2	805.2
Description		
Quantity	3	3
Estimated Delivery Date	4/16/2015	9/30/2015

P1.25 Moving Items		
Item Total Price	\$ 5,000.00	\$ 2,538.83
Unit Price	\$ 5,000.00	\$ 2,538.83
Catalog Number	809.0	809.0
Description	** Unit Price to be a Lump Sum Pay Item.	** Unit Price to be a Lump Sum Pay Item.
Quantity	1	1
Estimated Delivery Date	4/16/2015	9/30/2015
P1.26 Permanent Vegetation		
Item Total Price	\$ 2,375.00	\$ 2,315.63
Unit Price	\$ 1,900.00	\$ 1,852.50
Catalog Number	810	810
Description		
Quantity	1.25	1.25
Estimated Delivery Date	4/16/2015	9/30/2015
P1.27 Organic Topsoil		
Item Total Price	\$ 13,104.00	\$ 9,377.76
Unit Price	\$ 39.00	\$ 27.91
Catalog Number	810.1	810.1
Description		
Quantity	336	336
Estimated Delivery Date	4/16/2015	9/30/2015
P1.28 Temporary Vegetation		
Item Total Price	\$ 687.50	\$ 578.91
Unit Price	\$ 1,100.00	\$ 926.26
Catalog Number	810.3	810.3
Description		
Quantity	0.625	0.625
Estimated Delivery Date	4/16/2015	9/30/2015
P1.29 Erosion Control Maintenance		
Item Total Price	\$ 5,000.00	\$ 11,953.46
Unit Price	\$ 5,000.00	\$ 11,953.46
Catalog Number	815	815
Description	** Unit Price to be a Lump Sum Pay Item.	** Unit Price to be a Lump Sum Pay Item.
Quantity	1	1
Estimated Delivery Date	4/16/2015	9/30/2015
P1.30 Erosion Control Matting		
Item Total Price	\$ 2,211.00	\$ 1,214.04
Unit Price	\$ 2.75	\$ 1.51
Catalog Number	815.1	815.1
Description		
Quantity	804	804
Estimated Delivery Date	4/16/2015	9/30/2015
P1.31 Inlet Structure Filter - Type F (Weighted)		
Item Total Price	\$ 6,400.00	\$ 1,052.80
Unit Price	\$ 80.00	\$ 13.16
Catalog Number	815.3	815.3
Description		
Quantity	80	80
Estimated Delivery Date	4/16/2015	9/30/2015
P1.32 Silt Fence		

Item Total Price	\$ 8,076.00	\$ 10,660.32
Unit Price	\$ 3.00	\$ 3.96
Catalog Number	815.4	815.4
Description		
Quantity	2692	2692
Estimated Delivery Date	4/16/2015	9/30/2015
P1.33 Rock Check Dam		
Item Total Price	\$ 800.00	\$ 549.92
Unit Price	\$ 100.00	\$ 68.74
Catalog Number	815.6	815.6
Description		
Quantity	8	8
Estimated Delivery Date	4/16/2015	9/30/2015
P1.34 Contingent Stabilized Construction Entrance		
Item Total Price	\$ 5,000.00	\$ 3,582.78
Unit Price	\$ 5,000.00	\$ 3,582.78
Catalog Number	815.7	815.7
Description	**This item is contingent.	**This item is contingent.
Quantity	1	1
Estimated Delivery Date	4/16/2015	9/30/2015
Group P2: Base Bid #2 - Work Must Be Completed by 6/30/2015	399,307.75	572,736.99
P2.1 Mobilization		
Item Total Price	\$ 40,000.00	\$ 48,872.21
Unit Price	\$ 40,000.00	\$ 48,872.21
Catalog Number	103	103
Description	** Unit Price to be a Lump Sum Pay Item.	** Unit Price to be a Lump Sum Pay Item.
Quantity	1	1
Estimated Delivery Date	4/16/2015	6/30/2015
P2.2 Clearing & Grubbing within Right of Way		
Item Total Price	\$ 33,000.00	\$ 53,033.48
Unit Price	\$ 33,000.00	\$ 53,033.48
Catalog Number	201	201
Description	** Unit Price to be a Lump Sum Pay Item.	** Unit Price to be a Lump Sum Pay Item.
Quantity	1	1
Estimated Delivery Date	4/16/2015	6/30/2015
P2.3 Removal and Disposal of Existing Asphalt Pavement		
Item Total Price	\$ 2,880.00	\$ 4,230.72
Unit Price	\$ 20.00	\$ 29.38
Catalog Number	202.5	202.5
Description		
Quantity	144	144
Estimated Delivery Date	4/16/2015	6/30/2015

P2.4 Contingent Unsuitable Material Excavation		
Item Total Price	\$ 3,500.00	\$ 6,074.00
Unit Price	\$ 35.00	\$ 60.74
Catalog Number	203	203
Description		
Quantity	100	100
Estimated Delivery Date	4/16/2015	6/30/2015
P2.5 Unclassified Excavation		
Item Total Price	\$ 50,700.00	\$ 92,091.48
Unit Price	\$ 50.00	\$ 90.82
Catalog Number	203.1	203.1
Description		
Quantity	1014	1014
Estimated Delivery Date	4/16/2015	6/30/2015
P2.6 Borrow Excavation		
Item Total Price	\$ 375.00	\$ 501.00
Unit Price	\$ 25.00	\$ 33.40
Catalog Number	203.3	203.3
Description		
Quantity	15	15
Estimated Delivery Date	4/16/2015	6/30/2015
P2.7 Flowable Fill		
Item Total Price	\$ 20,300.00	\$ 17,115.80
Unit Price	\$ 140.00	\$ 118.04
Catalog Number	210.3	210.3
Description		
Quantity	145	145
Estimated Delivery Date	4/16/2015	6/30/2015
P2.8 Hot Mix Asphalt Surface Course Type C		
Item Total Price	\$ 7,500.00	\$ 3,039.30
Unit Price	\$ 500.00	\$ 202.62
Catalog Number	401.4	401.4
Description		
Quantity	15	15
Estimated Delivery Date	4/16/2015	6/30/2015
P2.9 Contingent Maintenance Stone		
Item Total Price	\$ 600.00	\$ 459.75
Unit Price	\$ 40.00	\$ 30.65
Catalog Number	502.2	502.2
Description		
Quantity	15	15
Estimated Delivery Date	4/16/2015	6/30/2015
P2.10 Maintenance of Traffic		
Item Total Price	\$ 12,000.00	\$ 37,136.84
Unit Price	\$ 12,000.00	\$ 37,136.84
Catalog Number	601	601
Description	** Unit Price to be a Lump Sum Pay Item.	** Unit Price to be a Lump Sum Pay Item.
Quantity	1	1
Estimated Delivery Date	4/16/2015	6/30/2015

P2.11 Straight Headwall for 42" Circular Pipe		
Item Total Price	\$ 4,500.00	\$ 2,372.93
Unit Price	\$ 4,500.00	\$ 2,372.93
Catalog Number	701.6	701.6
Description	1 Line	1 Line
Quantity	1	1
Estimated Delivery Date	4/16/2015	6/30/2015
P2.12 18" Reinforced Concrete Pipe Class III		
Item Total Price	\$ 8,772.00	\$ 11,391.36
Unit Price	\$ 43.00	\$ 55.84
Catalog Number	714.3	714.3
Description		
Quantity	204	204
Estimated Delivery Date	4/16/2015	6/30/2015
P2.13 24" Reinforced Concrete Pipe Class III		
Item Total Price	\$ 10,400.00	\$ 15,978.56
Unit Price	\$ 50.00	\$ 76.82
Catalog Number	714.4	714.4
Description		
Quantity	208	208
Estimated Delivery Date	4/23/2015	6/30/2015
P2.14 42" Reinforced Concrete Pipe Class III		
Item Total Price	\$ 59,840.00	\$ 82,252.80
Unit Price	\$ 110.00	\$ 151.20
Catalog Number	714.7	714.7
Description		
Quantity	544	544
Estimated Delivery Date	4/16/2015	6/30/2015
P2.15 48" Reinforced Concrete Pipe Class III		
Item Total Price	\$ 18,768.00	\$ 24,795.52
Unit Price	\$ 138.00	\$ 182.32
Catalog Number	714.8	714.8
Description		
Quantity	136	136
Estimated Delivery Date	4/16/2015	6/30/2015
P2.16 60" Reinforced Concrete Pipe Class III		
Item Total Price	\$ 6,000.00	\$ 7,068.00
Unit Price	\$ 250.00	\$ 294.50
Catalog Number	714.9	714.9
Description		
Quantity	24	24
Estimated Delivery Date	4/16/2015	6/30/2015

P2.17 Catch Basin - Type 9		
Item Total Price	\$ 8,000.00	\$ 7,402.88
Unit Price	\$ 2,000.00	\$ 1,850.72
Catalog Number	719.1	719.1
Description		
Quantity	4	4
Estimated Delivery Date	4/16/2015	6/30/2015
P2.18 Catch Basin - Type 9		
Item Total Price	\$ 16,000.00	\$ 13,012.44
Unit Price	\$ 4,000.00	\$ 3,253.11
Catalog Number	719.10	719.10
Description	With Standard 3' x 6' Box	With Standard 3' x 6' Box
Quantity	4	4
Estimated Delivery Date	4/16/2015	6/30/2015
P2.19 Catch Basin - Type 17		
Item Total Price	\$ 14,400.00	\$ 22,906.96
Unit Price	\$ 3,600.00	\$ 5,726.74
Catalog Number	719.2	719.2
Description		
Quantity	4	4
Estimated Delivery Date	4/16/2015	6/30/2015
P2.20 Extra Depth of Box		
Item Total Price	4,500.00	4,722.10
Unit Price	\$ 450.00	\$ 472.21
Catalog Number	719.20	719.20
Description		
Quantity	10	10
Estimated Delivery Date	4/16/2015	6/30/2015
P2.21 Catch Basin - Type 18		
Item Total Price	\$ 8,200.00	\$ 13,534.88
Unit Price	\$ 4,100.00	\$ 6,767.44
Catalog Number	719.3	719.3
Description		
Quantity	2	2
Estimated Delivery Date	4/16/2015	6/30/2015
P2.22 Manhole		
Item Total Price	\$ 9,000.00	\$ 11,138.16
Unit Price	\$ 3,000.00	\$ 3,712.72
Catalog Number	719.5	719.5
Description		
Quantity	3	3
Estimated Delivery Date	4/16/2015	6/30/2015
P2.23 Rip Rap (Class B)		
Item Total Price	\$ 3,600.00	\$ 2,474.64
Unit Price	\$ 100.00	\$ 68.74
Catalog Number	805.1	805.1
Description		
Quantity	36	36
Estimated Delivery Date	4/16/2015	6/30/2015

P2.24 Geotextile for Erosion Control Under Rip-Rap Class II Type B		
Item Total Price	\$ 900.00	\$ 845.10
Unit Price	\$ 10.00	\$ 9.39
Catalog Number	805.2	805.2
Description		
Quantity	90	90
Estimated Delivery Date	4/16/2015	6/30/2015
P2.25 Rip Rap (Class C)		
Item Total Price	\$ 3,300.00	\$ 2,699.40
Unit Price	\$ 100.00	\$ 81.80
Catalog Number	805.3	805.3
Description		
Quantity	33	33
Estimated Delivery Date	4/16/2015	6/30/2015
P2.26 Moving Items		
Item Total Price	\$ 4,000.00	\$ 3,808.25
Unit Price	\$ 4,000.00	\$ 3,808.25
Catalog Number	809.0	809.0
Description		
Quantity	1	1
Estimated Delivery Date	4/23/2015	6/30/2015
P2.27 Permanent Vegetation		
Item Total Price	\$ 855.00	\$ 833.63
Unit Price	\$ 1,900.00	\$ 1,852.51
Catalog Number	810	810
Description		
Quantity	0.45	0.45
Estimated Delivery Date	4/16/2015	6/30/2015
P2.28 Organic Topsoil		
Item Total Price	\$ 4,680.00	\$ 3,381.60
Unit Price	\$ 39.00	\$ 28.18
Catalog Number	810.1	810.1
Description		
Quantity	120	120
Estimated Delivery Date	4/16/2015	6/30/2015
P2.29 Temporary Vegetation		
Item Total Price	\$ 247.50	\$ 208.41
Unit Price	\$ 1,100.00	\$ 926.27
Catalog Number	810.3	810.3
Description		
Quantity	0.225	0.225
Estimated Delivery Date	4/16/2015	6/30/2015
P2.30 Erosion Control Maintenance		
Item Total Price	\$ 10,000.00	\$ 53,792.20
Unit Price	\$ 10,000.00	\$ 53,792.20
Catalog Number	815	815
Description	** Unit Price to be a Lump Sum Pay Item.	** Unit Price to be a Lump Sum Pay Item.
Quantity	1	1
Estimated Delivery Date	4/16/2015	6/30/2015

P2.31 Erosion Control Matting		
Item Total Price	\$ 393.25	\$ 215.93
Unit Price	\$ 2.75	\$ 1.51
Catalog Number	815.1	815.1
Description		
Quantity	143	143
Estimated Delivery Date	4/16/2015	6/30/2015
P2.32 Turf Reinforcement Matting (TRM) Type 1		
Item Total Price	\$ 6,655.00	\$ 6,934.51
Unit Price	\$ 5.00	\$ 5.21
Catalog Number	815.2	815.2
Description	Use MSY for Unit Pricing. MSY is measured in thousands of square yards (1500 SY = 1.5 MSY)	Use MSY for Unit Pricing. MSY is measured in thousands of square yards (1500 SY = 1.5 MSY)
Quantity	1331	1331
Estimated Delivery Date	4/16/2015	6/30/2015
P2.33 Inlet Structure Filter - Type F (Weighted)		
Item Total Price	\$ 3,192.00	\$ 1,820.77
Unit Price	\$ 24.00	\$ 13.69
Catalog Number	815.3	815.3
Description		
Quantity	133	133
Estimated Delivery Date	4/16/2015	6/30/2015
P2.34 Silt Fence		
Item Total Price	\$ 5,250.00	\$ 6,930.00
Unit Price	\$ 3.00	\$ 3.96
Catalog Number	815.4	815.4
Description		
Quantity	1750	1750
Estimated Delivery Date	4/16/2015	6/30/2015
P2.35 Contingent Hot Mix Asphalt Intermediate Course Type C 400#/SY		
Item Total Price	\$ 12,000.00	\$ 6,078.60
Unit Price	\$ 400.00	\$ 202.62
Catalog Number	402.3	402.3
Description		
Quantity	30	30
Estimated Delivery Date	4/16/2015	6/30/2015
P2.36 Contingent Stabilized Construction Entranc		
Item Total Price	\$ 5,000.00	\$ 3,582.78
Unit Price	\$ 5,000.00	\$ 3,582.78
Catalog Number	815.7	815.7
Description	**This item is contingent.	**This item is contingent.
Quantity	1	1
Estimated Delivery Date	4/16/2015	6/30/2015
Questions		
Page 1		
Group 1		

1.1 Did your company attend the mandatory pre-bid meeting?	Yes	Yes
1.2 Vendor must enter in their South Carolina Contractor's License Number that is in compliance with this project.	G10087	G105138