

# COUNTY OF LEXINGTON

Procurement Services  
212 South Lake Drive, Suite 503, 5th Floor  
Lexington, South Carolina 29072-3493



---

Phone (803) 785-8319  
Fax (803) 785-2240

THIS IS A STATEMENT OF **INTENT TO AWARD** A CONTRACT AND BECOMES THE OFFICIAL STATEMENT OF AWARD CONTINGENT UPON COUNTY COUNCIL APPROVAL UNLESS OTHERWISE RESCINDED.

REFERENCE SOLICITATION NUMBER:            ***2016-IFB-66***

PROCUREMENT:                                    ***Foremost Drive and Martin Neese Road Paving***

ISSUE DATE:                                        ***May 26, 2016***

CLOSING DATE:                                     ***June 23, 2016***

AWARD IS MADE TO THE FOLLOWING:

***Walter Hunter Construction Company, Inc.***  
***\$549,938.97***

An actual bidder who is aggrieved in connection with the intended award or award of a contract shall protest to the Procurement Manager in writing within ten (10) calendar days of the date of Intent to Award notice. Protest letter shall state the issues of the protest, specifically listing where the County failed in determining the potential award.

Angela M. Seymour  
Procurement Officer

Posted: ***July 7, 2016***

**THIS IS NOT AN ORDER**

**DO NOT SHIP PRIOR TO RECEIPT OF PURCHASE ORDER.**

	Walter I. Hunter Construction Co. Inc	Sox and Sons Construction Co. Inc.	L-J, Inc.
<b>Total Bid</b>	<b>\$549,938.97</b>	<b>\$976,300.35</b>	<b>\$1,271,860.03</b>
<b>Group S1</b>	<b>\$361,092.47</b>	<b>\$605,899.35</b>	<b>\$851,274.73</b>
<b>S1.1 Mobilization</b>			
Unit Price	\$18,000.00	\$42,000.00	\$86,750.00
Item Total Price	\$18,000.00	\$42,000.00	\$86,750.00
Quantity	1	1	1
Estimated Service Start Dates	9/19/2016	8/19/2016	
Estimated Service End Dates	9/26/2016	8/25/2016	
<b>S1.2 Construction Stakes, Lines, and Grades</b>			
Unit Price	\$7,800.00	\$22,000.00	\$37,375.00
Item Total Price	\$7,800.00	\$22,000.00	\$37,375.00
Quantity	1	1	1
Estimated Service Start Dates	9/19/2016	8/19/2016	
Estimated Service End Dates	9/26/2016	11/20/2016	
<b>S1.3 Clearing &amp; Grubbing within Right of Way</b>			
Unit Price	\$32,500.00	\$35,000.00	\$64,000.00
Item Total Price	\$32,500.00	\$35,000.00	\$64,000.00
Quantity	1	1	1
Estimated Service Start Dates	9/19/2016	8/19/2016	
Estimated Service End Dates	10/10/2016	9/8/2016	
<b>S1.4 Unsuitable Material Excavation</b>			
Unit Price	\$10.00	\$40.00	\$49.55
Item Total Price	\$1,000.00	\$4,000.00	\$4,955.00
Description	**This is a contingent line item.	**This is a contingent line item.	**This is a contingent line item.
Quantity	100	100	100
Estimated Service Start Dates	10/10/2016	8/19/2016	
Estimated Service End Dates	10/14/2016	1/12/2017	

<b>S1.5 Unclassified Excavation</b>			
Unit Price	\$12.00	\$37.00	\$40.25
Item Total Price	\$38,808.00	\$119,658.00	\$130,168.50
Quantity	3234	3234	3234
Estimated Service Start Dates	10/10/2016	9/9/2016	
Estimated Service End Dates	10/31/2016	10/10/2016	
<b>S1.6 Fine Grading</b>			
Unit Price	\$1.00	\$2.85	\$8.55
Item Total Price	\$7,711.00	\$21,976.35	\$65,929.05
Quantity	7711	7711	7711
Estimated Service Start Dates	10/31/2016	10/10/2016	
Estimated Service End Dates	11/7/2016	11/10/2016	
<b>S1.7 Graded Aggregate Base Course (6" Uniform)</b>			
Unit Price	\$14.10	\$13.00	\$19.75
Item Total Price	\$98,432.10	\$90,753.00	\$137,874.75
Quantity	6981	6981	6981
Estimated Service Start Dates	11/7/2016	10/10/2016	
Estimated Service End Dates	11/21/2016	11/1/2016	
<b>S1.8 Hot Mix Asphalt Surface Course Type C</b>			
Unit Price	\$110.00	\$107.00	\$112.00
Item Total Price	\$80,300.00	\$78,110.00	\$81,760.00
Quantity	730	730	730
Estimated Service Start Dates	11/21/2016	11/30/2016	
Estimated Service End Dates	11/23/2016	12/5/2016	
<b>S1.9 Maintenance Stone</b>			
Unit Price	\$50.00	\$40.00	\$74.75
Item Total Price	\$1,250.00	\$1,000.00	\$1,868.75
Description	**This is a contingent line item.	**This is a contingent line item.	**This is a contingent line item.
Quantity	25	25	25
Estimated Service Start Dates	9/19/2016	8/19/2016	
Estimated Service End Dates	11/23/2016	1/12/2017	
<b>S1.10 Maintenance of Traffic</b>			
Unit Price	\$2,500.00	\$19,000.00	\$58,850.00
Item Total Price	\$2,500.00	\$19,000.00	\$58,850.00

Quantity	1	1	1
Estimated Service Start Dates	9/12/2016	8/19/2016	
Estimated Service End Dates	12/2/2016	1/12/2017	
<b>S1.11 24" White Thermoplastic Stop Bar</b>			
Unit Price	\$12.00	\$24.00	\$23.00
Item Total Price	\$696.00	\$1,392.00	\$1,334.00
Quantity	58	58	58
Estimated Service Start Dates	11/23/2016	12/9/2016	
Estimated Service End Dates	12/2/2016	12/15/2016	
<b>S1.12 4" Yellow Solid Line Thermoplastic Pavement Marking</b>			
Unit Price	\$2.00	\$6.00	\$2.30
Item Total Price	\$800.00	\$2,400.00	\$920.00
Quantity	400	400	400
Estimated Service Start Dates	11/23/2016	12/9/2016	
Estimated Service End Dates	12/2/2016	12/15/2016	
<b>S1.13 4" White Dashed Line Thermoplastic Pavement Marking</b>			
Unit Price	\$2.00	\$6.00	\$3.45
Item Total Price	\$338.00	\$1,014.00	\$583.05
Quantity	169	169	169
Estimated Service Start Dates	11/23/2016	12/9/2016	
Estimated Service End Dates	12/2/2016	12/15/2016	
<b>S1.14 Raised Pavement Markers</b>			
Unit Price	\$ 15.00	\$ 27.00	\$ 28.75
Item Total Price	\$ 1,050.00	\$ 1,890.00	\$ 2,012.50
Quantity	70	70	70
Estimated Service Start Dates	11/23/2016	12/9/2016	
Estimated Service End Dates	12/2/2016	12/15/2016	

<b>S1.15 18" Reinforced Concrete Pipe Class III</b>			
Unit Price	\$ 35.00	\$ 100.00	\$ 63.25
Item Total Price	\$ 5,460.00	\$ 15,600.00	\$ 9,867.00
Quantity	156	156	156
Estimated Service Start Dates	10/17/2016	10/3/2016	
Estimated Service End Dates	10/24/2016	10/7/2016	
<b>S1.16 18" Smooth Wall Pipe</b>			
Unit Price	\$ 35.00	\$ 90.00	\$ 63.25
Item Total Price	\$ 19,320.00	\$ 49,680.00	\$ 34,914.00
Quantity	552	552	552
Estimated Service Start Dates	10/10/2016	10/3/2016	
Estimated Service End Dates	10/24/2016	10/7/2016	
<b>S1.17 18" Smooth Wall Pipe</b>			
Unit Price	\$ 35.00	\$ 90.00	\$ 63.25
Item Total Price	\$ 1,680.00	\$ 4,320.00	\$ 3,036.00
Description	**This is a contingent line item	**This is a contingent line item	**This is a contingent line item
Quantity	48	48	48
Estimated Service Start Dates	10/10/2016	10/3/2016	
Estimated Service End Dates	10/24/2016	10/5/2016	
<b>S1.18 Catch Basin - Type 16 MH</b>			
Unit Price	\$3,000.00	\$7,000.00	\$5,750.00
Item Total Price	\$3,000.00	\$7,000.00	\$5,750.00
Quantity	1	1	1
Estimated Service Start Dates	10/10/2016	10/5/2016	
Estimated Service End Dates	10/24/2016	10/10/2016	
<b>S1.19 Rip Rap (Class C)</b>			
Unit Price	\$75.00	\$70.00	\$138.00
Item Total Price	\$3,750.00	\$3,500.00	\$6,900.00
Description	**This is a contingent line item.	**This is a contingent line item.	**This is a contingent line item.
Quantity	50	50	50
Estimated Service Start Dates	10/10/2016	10/17/2016	
Estimated Service End Dates	10/24/2016	10/20/2016	

<b>S1.20 Rip Rap (Class B)</b>			
Unit Price	\$75.00	\$67.00	\$138.00
Item Total Price	\$750.00	\$670.00	\$1,380.00
Description	**This is a contingent line item.	**This is a contingent line item.	**This is a contingent line item.
Quantity	10	10	10
Estimated Service Start Dates	10/10/2016	10/17/2016	
Estimated Service End Dates	10/24/2016	10/20/2016	
<b>S1.21 Geotextile for Erosion Control Under Rip-Rap Class II Type B</b>			
Unit Price	\$2.00	\$8.00	\$5.75
Item Total Price	\$200.00	\$800.00	\$575.00
Quantity	100	100	100
Estimated Service Start Dates	10/10/2016	10/13/2016	
Estimated Service End Dates	10/24/2016	10/14/2016	
<b>S1.22 Geotextile for Erosion Control Under Rip-Rap Class II Type C</b>			
Unit Price	\$2.00	\$6.00	\$6.90
Item Total Price	\$1,036.00	\$3,108.00	\$3,574.20
Quantity	518	518	518
Estimated Service Start Dates	10/10/2016	10/14/2016	
Estimated Service End Dates	10/24/2016	10/29/2016	
<b>S1.23 Geotextile for Erosion Control Under Rip-Rap Class II Type B</b>			
Unit Price	\$2.00	\$10.00	\$5.75
Item Total Price	\$40.00	\$200.00	\$115.00
Description	**This is a contingent line item.	**This is a contingent line item.	**This is a contingent line item.
Quantity	20	20	20
Estimated Service Start Dates	10/10/2016	10/14/2016	
Estimated Service End Dates	10/24/2016	10/17/2016	

<b>S1.24 Permanent Vegetation</b>			
Unit Price	\$2,000.00	\$1,900.00	\$4,600.00
Item Total Price	\$2,960.00	\$2,812.00	\$6,808.00
Quantity	1.48	1.48	1.48
Estimated Service Start Dates	12/5/2016	12/5/2016	
Estimated Service End Dates	12/12/2016	12/8/2016	
<b>S1.25 Erosion Control Maintenance</b>			
Unit Price	\$2,500.00	\$9,500.00	\$43,550.00
Item Total Price	\$2,500.00	\$9,500.00	\$43,550.00
Quantity	1	1	1
Estimated Service Start Dates	9/12/2016	8/19/2016	
Estimated Service End Dates	12/12/2016	1/12/2017	
<b>S1.26 Erosion Control Matting</b>			
Unit Price	1.85	2,000.00	3,160.00
Item Total Price	11.37	12,296.00	19,427.68
Description	**This is a contingent line item.  ** Unit Price to be submitted as MSY Measurement. MSY is measured in thousands of square yards (1500 SY = 1.5 MSY).	**This is a contingent line item.  ** Unit Price to be submitted as MSY Measurement. MSY is measured in thousands of square yards (1500 SY = 1.5 MSY).	**This is a contingent line item.  ** Unit Price to be submitted as MSY Measurement. MSY is measured in thousands of square yards (1500 SY = 1.5 MSY).
Quantity	6.148	6.148	6.148
Estimated Service Start Dates	12/5/2016	10/20/2016	
Estimated Service End Dates	12/12/2016	10/31/2016	
<b>S1.27 Silt Fence</b>			
Unit Price	4.00	8.00	5.75
Item Total Price	800.00	1,600.00	1,150.00
Quantity	200	200	200
Estimated Service Start Dates	9/12/2016	8/19/2016	
Estimated Service End Dates	9/16/2016	8/22/2016	

<b>S1.28 Rock Check Dam</b>			
Unit Price	75.00	160.00	133.00
Item Total Price	16,650.00	35,520.00	29,526.00
Quantity	222	222	222
Estimated Service Start Dates	10/10/2016	10/14/2016	
Estimated Service End Dates	10/24/2016	10/29/2016	
<b>S1.29 Stabilized Construction Entrance</b>			
Unit Price	2,500.00	8,000.00	2,875.00
Item Total Price	2,500.00	8,000.00	2,875.00
Description	**This is a contingent pay line item.	**This is a contingent pay line item.	**This is a contingent pay line item.
Quantity	1	1	1
Estimated Service Start Dates	9/12/2016	8/19/2016	
Estimated Service End Dates	9/19/2016	8/22/2016	
<b>S1.30 Aggregate No. 5 for Erosion Control</b>			
Unit Price	\$50.00	\$60.00	\$40.25
Item Total Price	\$9,250.00	\$11,100.00	\$7,446.25
Quantity	185	185	185
Estimated Service Start Dates	10/10/2016	10/14/2016	
Estimated Service End Dates	10/24/2016	10/29/2016	
<b>Group S2: Martin Neese Road</b>	<b>\$188,846.50</b>	<b>370,401.00</b>	<b>420,585.30</b>
<b>S2.1 Mobilization</b>			
Unit Price	\$8,000.00	\$42,000.00	\$47,275.00
Item Total Price	\$8,000.00	\$42,000.00	\$47,275.00
Quantity	1	1	1
Estimated Service Start Dates	8/22/2016	10/3/2016	
Estimated Service End Dates	8/29/2016	10/5/2016	
<b>S2.2 Construction Stakes, Lines, and Grades</b>			
Unit Price	\$2,600.00	\$20,000.00	\$17,250.00
Item Total Price	\$2,600.00	\$20,000.00	\$17,250.00
Quantity	1	1	1
Estimated Service Start Dates	8/22/2016	10/3/2016	
Estimated Service End Dates	8/29/2016	10/7/2016	



<b>S2.3 Clearing &amp; Grubbing within Right of Way</b>			
Unit Price	\$14,900.00	\$18,000.00	\$28,100.00
Item Total Price	\$14,900.00	\$18,000.00	\$28,100.00
Quantity	1	1	1
Estimated Service Start Dates	8/22/2016	10/3/2016	
Estimated Service End Dates	9/5/2016	10/13/2016	
<b>S2.4 Unclassified Excavation</b>			
Unit Price	\$18.00	\$55.00	\$40.25
Item Total Price	\$19,854.00	\$60,665.00	\$44,395.75
Quantity	1103	1103	1103
Estimated Service Start Dates	9/5/2016	10/10/2016	
Estimated Service End Dates	9/19/2016	10/24/2016	
<b>S2.5 Fine Grading</b>			
Unit Price	\$1.00	\$3.00	\$10.60
Item Total Price	\$3,803.00	\$11,409.00	\$40,311.80
Quantity	3803	3803	3803
Estimated Service Start Dates	9/19/2016	10/24/2016	
Estimated Service End Dates	9/26/2016	11/8/2016	
<b>S2.6 Graded Aggregate Base Course (6" Uniform)</b>			
Unit Price	\$12.25	\$16.00	\$22.90
Item Total Price	\$43,144.50	\$56,352.00	\$80,653.80
Quantity	3522	3522	3522
Estimated Service Start Dates	9/26/2016	11/4/2016	
Estimated Service End Dates	10/10/2016	11/17/2016	
<b>S2.7 Hot Mix Asphalt Surface Course Type C</b>			
Unit Price	\$110.00	\$110.00	\$112.00
Item Total Price	\$45,540.00	\$45,540.00	\$46,368.00
Quantity	414	414	414
Estimated Service Start Dates	10/10/2016	12/5/2016	
Estimated Service End Dates	10/17/2016	12/8/2016	

<b>S2.8 Hot Mix Asphalt Intermediate Course Type C</b>			
Unit Price	\$200.00	\$198.00	\$198.00
Item Total Price	\$13,600.00	\$13,464.00	\$13,464.00
Description	**This is a contingent line item.	**This is a contingent line item.	**This is a contingent line item.
Quantity	68	68	68
Estimated Service Start Dates	10/10/2016	12/1/2016	
Estimated Service End Dates	10/17/2016	12/5/2016	
<b>S2.9 Maintenance of Traffic</b>			
Unit Price	\$2,000.00	\$24,000.00	\$25,800.00
Item Total Price	\$2,000.00	\$24,000.00	\$25,800.00
Quantity	1	1	1
Estimated Service Start Dates	8/22/2016	10/3/2016	
Estimated Service End Dates	10/31/2016	1/12/2017	
<b>S2.10 24" White Thermoplastic Stop Bar</b>			
Unit Price	\$15.00	\$24.00	\$23.00
Item Total Price	\$990.00	\$1,584.00	\$1,518.00
Quantity	66	66	66
Estimated Service Start Dates	10/17/2016	12/7/2016	
Estimated Service End Dates	10/24/2016	12/11/2016	
<b>S2.11 4" Yellow Solid Line Thermoplastic Pavement Marking</b>			
Unit Price	\$2.00	\$6.00	\$3.45
Item Total Price	\$400.00	\$1,200.00	\$690.00
Quantity	200	200	200
Estimated Service Start Dates	10/10/2016	12/7/2016	
Estimated Service End Dates	10/14/2016	12/11/2016	
<b>S2.12 4" White Dashed Line Thermoplastic Pavement Marking</b>			
Unit Price	\$2.00	\$6.00	\$4.60
Item Total Price	\$120.00	\$360.00	\$276.00
Quantity	60	60	60
Estimated Service Start Dates	10/10/2016	12/7/2016	
Estimated Service End Dates	10/14/2016	12/11/2016	

<b>S2.13 Raised Pavement Markers</b>			
Unit Price	\$25.00	\$27.00	\$28.75
Item Total Price	\$775.00	\$837.00	\$891.25
Quantity	31	31	31
Estimated Service Start Dates	10/10/2016	12/7/2016	
Estimated Service End Dates	10/14/2016	12/11/2016	
<b>S2.14 Headwall/Wingwall for Circular Pipe</b>			
Unit Price	\$850.00	\$3,000.00	\$4,110.00
Item Total Price	\$1,700.00	\$6,000.00	\$8,220.00
Quantity	2	2	2
Estimated Service Start Dates	9/12/2016	10/27/2016	
Estimated Service End Dates	9/19/2016	11/2/2016	
<b>S2.15 18" Reinforced Concrete Pipe Class III</b>			
Unit Price	\$35.00	\$95.00	\$58.05
Item Total Price	\$13,790.00	\$37,430.00	\$22,871.70
Quantity	394	394	394
Estimated Service Start Dates	9/12/2016	10/25/2016	
Estimated Service End Dates	9/19/2016	11/2/2016	
<b>S2.16 Catch Basin - Type 2</b>			
Unit Price	\$2,000.00	\$3,800.00	\$3,050.00
Item Total Price	\$8,000.00	\$15,200.00	\$12,200.00
Quantity	4	4	4
Estimated Service Start Dates	9/12/2016	10/26/2016	
Estimated Service End Dates	9/19/2016	11/2/2016	
<b>S2.17 Junction Box</b>			
Unit Price	\$2,000.00	\$3,500.00	\$2,865.00
Item Total Price	\$2,000.00	\$3,500.00	\$2,865.00
Quantity	1	1	1
Estimated Service Start Dates	9/12/2016	10/27/2016	
Estimated Service End Dates	9/19/2016	11/2/2016	
<b>S2.18 Rip Rap (Class B)</b>			
Unit Price	\$75.00	\$100.00	\$138.00
Item Total Price	\$1,950.00	\$2,600.00	\$3,588.00
Quantity	26	26	26
Estimated Service Start Dates	9/19/2016	11/2/2016	
Estimated Service End Dates	9/23/2016	11/5/2016	

<b>S2.19 Permanent Vegetation</b>			
Unit Price	\$2,000.00	\$1,900.00	\$5,750.00
Item Total Price	\$2,000.00	\$1,900.00	\$5,750.00
Description	** Use .50 Acres as the quantity on your bid submission.	** Use .50 Acres as the quantity on your bid submission.	** Use .50 Acres as the quantity on your bid submission.
Quantity	1	1	1
Estimated Service Start Dates	10/10/2016	12/5/2016	
Estimated Service End Dates	10/14/2016	12/7/2016	
<b>S2.20 Erosion Control Maintenance</b>			
Unit Price	\$2,000.00	\$5,000.00	\$16,165.00
Item Total Price	\$2,000.00	\$5,000.00	\$16,165.00
Quantity	1	1	1
Estimated Service Start Dates	8/22/2016	10/3/2016	
Estimated Service End Dates	10/14/2016	1/12/2017	
<b>S2.21 Silt Fence</b>			
Unit Price	\$4.00	\$8.00	\$4.60
Item Total Price	\$1,680.00	\$3,360.00	\$1,932.00
Quantity	420	420	420
Estimated Service Start Dates	8/22/2016	10/3/2016	
Estimated Service End Dates	8/26/2016	10/7/2016	
<b>Questions</b>			
<b>Page 1</b>			
<b>Group 1</b>			
1.1 Vendor must enter in their South Carolina Contractor's License Number that is in compliance with this project.	G10400	G-10087	G112370