

COUNTY OF LEXINGTON

Procurement Services
212 South Lake Drive, Suite 503, 5th Floor
Lexington, South Carolina 29072-3493



Phone (803) 785-8166
Fax (803) 785-2240

THIS IS A STATEMENT OF **INTENT TO AWARD** A CONTRACT AND BECOMES THE OFFICIAL STATEMENT OF AWARD CONTINGENT UPON COUNTY COUNCIL APPROVAL UNLESS OTHERWISE RESCINDED.

REFERENCE SOLICITATION NUMBER: ***2017-IFB-24***

PROCUREMENT: ***Ruth Vista Road Paving***

ISSUE DATE: ***August 17, 2016***

CLOSING DATE: ***September 12, 2016***

AWARD IS MADE TO THE FOLLOWING:

Lindler's Construction of South Carolina, LLC
\$424,675.00

An actual bidder who is aggrieved in connection with the intended award or award of a contract shall protest to the Procurement Manager in writing within ten (10) calendar days of the date of Intent to Award notice. Protest letter shall state the issues of the protest, specifically listing where the County failed in determining the potential award.

Kay Keisler
Procurement Officer

Posted: ***September 14, 2016***

THIS IS NOT AN ORDER

DO NOT SHIP PRIOR TO RECEIPT OF PURCHASE ORDER.

RUTH VISTA ROAD PAVING - 2017-IFB-24 - SEPTEMBER 12, 2016	Lindler's Construction of South Carolina, LLC	C. R. Jackson, Inc.	J.C. Wilkie Construction, LLC
Response Notes			
Total Bid	424,675.00	598,162.00	859,242.49
Group S1	424,675.00	598,162.00	859,242.49
S1.1 Mobilization			
Unit Price	26,500.00	29,000.00	42,962.13
Item Total Price	26,500.00	29,000.00	42,962.13
Quantity	1	1	1
Estimated Service Start Dates	10/31/2016		10/31/2016
Estimated Service End Dates	11/9/2016		3/30/2017
S1.2 Clearing & Grubbing within Right of Way			
Unit Price	18,000.00	100,000.00	185,188.69
Item Total Price	18,000.00	100,000.00	185,188.69
Quantity	1	1	1
Estimated Service Start Dates	11/1/2016		10/31/2016
Estimated Service End Dates	11/11/2016		3/30/2017
S1.3 Unsuitable Material Excavation			
Unit Price	22.00	30.00	45.01
Item Total Price	1,100.00	1,500.00	2,250.50
Description	**This is a contingent line item.	**This is a contingent line item.	**This is a contingent line item.
Quantity	50	50	50
Estimated Service Start Dates	12/1/2016		10/31/2016
Estimated Service End Dates	12/6/2016		3/30/2017
S1.4 Unclassified Excavation			
Unit Price	6.00	17.00	12.51
Item Total Price	33,108.00	93,806.00	69,030.18
Quantity	5518	5518	5518
Estimated Service Start Dates	11/10/2016		10/31/2016
Estimated Service End Dates	11/29/2016		3/30/2017
S1.5 Fine Grading			
Unit Price	2.75	2.50	9.89
Item Total Price	28,787.00	26,170.00	103,528.52

RUTH VISTA ROAD PAVING - 2017-IFB-24 - SEPTEMBER 12, 2016	Lindler's Construction of South Carolina, LLC	C. R. Jackson, Inc.	J.C. Wilkie Construction, LLC
Quantity	10468	10468	10468
Estimated Service Start Dates	11/24/2016		10/31/2016
Estimated Service End Dates	12/8/2016		3/30/2017
S1.6 Graded Aggregate Base Course (6" Uniform)			
Unit Price	12.80	12.25	15.12
Item Total Price	131,584.00	125,930.00	155,433.60
Quantity	10280	10280	10280
Estimated Service Start Dates	12/1/2016		10/31/2016
Estimated Service End Dates	12/22/2016		3/30/2017
S1.7 Hot Mix Asphalt Surface Course Type C			
Unit Price	95.00	110.00	115.95
Item Total Price	102,315.00	118,470.00	124,878.15
Quantity	1077	1077	1077
Estimated Service Start Dates	12/21/2016		10/31/2016
Estimated Service End Dates	12/23/2016		3/30/2017
S1.8 Maintenance Stone			
Unit Price	45.00	26.00	38.58
Item Total Price	2,250.00	1,300.00	1,929.00
Description	**This is a contingent line item.	**This is a contingent line item.	**This is a contingent line item.
Estimated Service Start Dates	10/31/2016		10/31/2016
Estimated Service End Dates	1/12/2017		3/30/2017
S1.9 Maintenance of Traffic			
Unit Price	5,000.00	17,000.00	22,422.51
Item Total Price	5,000.00	17,000.00	22,422.51
Quantity	1	1	1
Estimated Service Start Dates	10/31/2016		10/31/2016
Estimated Service End Dates	1/24/2017		3/30/2017
S1.10 24" White Fast Dry Stop Bar			
Unit Price	22.00	20.00	51.40
Item Total Price	836.00	760.00	1,953.20
Quantity	38	38	38

RUTH VISTA ROAD PAVING - 2017-IFB-24 - SEPTEMBER 12, 2016	Lindler's Construction of South Carolina, LLC	C. R. Jackson, Inc.	J.C. Wilkie Construction, LLC
Estimated Service Start Dates	12/21/2016		10/31/2016
Estimated Service End Dates	1/6/2017		3/30/2017
S1.11 4" Yellow Solid Line Thermoplastic			
Unit Price	3.50	4.00	8.99
Item Total Price	1,400.00	1,600.00	3,596.00
Quantity	400	400	400
Estimated Service Start Dates	12/21/2016		10/31/2016
Estimated Service End Dates	1/6/2017		3/30/2017
S1.12 4" White Dashed Line Thermoplastic Pavement Marking			
Unit Price	7.00	5.00	25.70
Item Total Price	700.00	500.00	2,570.00
Quantity	100	100	100
Estimated Service Start Dates	12/21/2016		10/31/2016
Estimated Service End Dates	1/6/2017		3/30/2017
S1.13 Raised Pavement Markers			
Unit Price	9.00	16.00	19.27
Item Total Price	1,305.00	2,320.00	2,794.15
Quantity	145	145	145
Estimated Service Start Dates	1/6/2017		10/31/2016
Estimated Service End Dates	1/11/2017		3/30/2017
S1.14 18" Reinforced Concrete Pipe Class III			
Unit Price	37.00	53.00	101.61
Item Total Price	17,760.00	25,440.00	48,772.80
Quantity	480	480	480
Estimated Service Start Dates	11/21/2016		10/31/2016
Estimated Service End Dates	11/30/2016		3/30/2017
S1.15 Catch Basin - Type 9 MH			
Unit Price	2,900.00	2,700.00	1,986.63
Item Total Price	11,600.00	10,800.00	7,946.52
Quantity	4	4	4
Estimated Service Start Dates	11/28/2016		10/31/2016

RUTH VISTA ROAD PAVING - 2017-IFB-24 - SEPTEMBER 12, 2016	Lindler's Construction of South Carolina, LLC	C. R. Jackson, Inc.	J.C. Wilkie Construction, LLC
Estimated Service End Dates	12/9/2016		3/30/2017
S1.16 Concrete Key			
Unit Price	50.00	165.00	49.90
Item Total Price	1,000.00	3,300.00	998.00
Quantity	20	20	20
Estimated Delivery	50 Days after award	Days after award	150 Days after award
S1.17 Rip Rap (Class B)			
Unit Price	85.00	135.00	87.49
Item Total Price	2,550.00	4,050.00	2,624.70
Quantity	30	30	30
Estimated Service Start Dates	11/1/2016		10/31/2016
Estimated Service End Dates	1/5/2017		3/30/2017
S1.18 Geotextile for Erosion Control Under Rip- Rap Class II Type B			
Unit Price	5.00	3.00	24.64
Item Total Price	180.00	108.00	887.04
Quantity	36	36	36
Estimated Service Start Dates	11/1/2016		10/31/2016
Estimated Service End Dates	1/5/2017		3/30/2017
S1.19 Permanent Vegetation			
Unit Price	2,900.00	1,730.00	4,111.49
Item Total Price	6,090.00	3,633.00	8,634.13
Quantity	2.1	2.1	2.1
Estimated Service Start Dates	12/15/2016		10/31/2016
Estimated Service End Dates	1/13/2017		3/30/2017
S1.20 Temporary Vegetation			
Unit Price	700.00	950.00	2,055.74
Item Total Price	770.00	1,045.00	2,261.31
Quantity	1.1	1.1	1.1
Estimated Service Start Dates	11/7/2016		10/31/2016
Estimated Service End Dates	12/20/2016		3/30/2017
S1.21 Erosion Control Maintenance			

RUTH VISTA ROAD PAVING - 2017-IFB-24 - SEPTEMBER 12, 2016	Lindler's Construction of South Carolina, LLC	C. R. Jackson, Inc.	J.C. Wilkie Construction, LLC
Unit Price	5,000.00	10,000.00	36,546.68
Item Total Price	5,000.00	10,000.00	36,546.68
Quantity	1	1	1
Estimated Service Start Dates	10/31/2016		10/31/2016
Estimated Service End Dates	1/31/2017		3/30/2017
S1.22 Erosion Control Matting			
Unit Price	4.00	3.00	5.14
Item Total Price	800.00	600.00	1,028.00
Description	This is a contingent line item	This is a contingent line item	This is a contingent line item
Quantity	200	200	200
Estimated Service Start Dates	11/15/2016		10/31/2016
Estimated Service End Dates	1/17/2017		3/30/2017
S1.23 Turf Reinforcement Matting (TRM) Type 1			
Unit Price	6.50	9.00	7.71
Item Total Price	1,300.00	1,800.00	1,542.00
Quantity	200	200	200
Estimated Delivery	60 Days after award	Days after award	150 Days after award
S1.24 Inlet Structure Filter			
Unit Price	20.00	20.00	18.29
Item Total Price	640.00	640.00	585.28
Description	Type F (Weighted)	Type F (Weighted)	Type F (Weighted)
Quantity	32	32	32
Estimated Service Start Dates	12/9/2016		10/31/2016
Estimated Service End Dates	1/31/2017		3/30/2017
S1.25 Silt Fence			
Unit Price	5.00	2.65	5.37
Item Total Price	13,000.00	6,890.00	13,962.00
Quantity	2600	2600	2600
Estimated Service Start Dates	10/31/2016		10/31/2016
Estimated Service End Dates	1/31/2017		3/30/2017
S1.26 Stabilized Construction Entrance			
Unit Price	3,300.00	3,500.00	5,580.70

RUTH VISTA ROAD PAVING - 2017-IFB-24 - SEPTEMBER 12, 2016	Lindler's Construction of South Carolina, LLC	C. R. Jackson, Inc.	J.C. Wilkie Construction, LLC
Item Total Price	6,600.00	7,000.00	11,161.40
Description	**This is a contingent pay line item.	**This is a contingent pay line item.	**This is a contingent pay line item.
Quantity	2	2	2
Estimated Service Start Dates	10/31/2016		10/31/2016
Estimated Service End Dates	12/20/2016		3/30/2017
S1.27 Sediment Tube			
Unit Price	15.00	15.00	12.52
Item Total Price	4,500.00	4,500.00	3,756.00
Quantity	300	300	300
Estimated Service Start Dates	11/1/2016		10/31/2016
Estimated Service End Dates	1/31/2017		3/30/2017
Questions			
Page 1			
Group 1			
1.1 Did your company attend the mandatory pre-bid meeting?	Not Applicable	Yes	Yes
1.2 Vendor must enter in their South Carolina Contractor's License Number that is in compliance with this project.	G116456	G12195	G105138